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LOI-01 NOTICE AND INVITATION

DATE: Tuesday, January 23, 2024
ATTENTION: PROSPECTIVE PROPOSER
SUBJECT: REQUEST FOR PROPOSAL No. PS120204

SOLICITATION TITLE: SPECIALIZED APPLE MAC TECHNICIAN INDEPENDENT CONTRACTOR
SERVICES

The Los Angeles County Metropolitan Transportation Authority (LACMTA) has established a contracting
opportunity to provide the following: SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor
Services. This project is detailed in the Scope of Services, Exhibit A. The resultant contract, if awarded, will be
state/locally funded and is subject to fiscal year funding.

You are requested to submit to LACMTA a Proposal to furnish all Services, including, but not limited to, all
management, labor, or materials and other related items required for the performance of a contract resulting
from this Request for Proposal (RFP) on a(n) Firm Fixed Price basis. The term for this contract will include a
base period of 4 years, with no options.

Proposals in response to this solicitation shall be submitted in one of two ways, either (1) sealed envelopes by
mail or hand delivered to the address below, or (2) electronically via email to bids@metro.net. Proposals must
be received no later than 2:00pm PST on Tuesday, February 20, 2023. Time of receipt is determined by the
date/time stamp imprinted upon the Proposal package by the date/time recorder at the 9th floor procurement
reception desk or by the email system. It is recommended that proposers send their email(s) allowing for
sufficient time to ensure that the proposer can meet the proposal due date. Additionally, it is recommended that
proposer's email(s) are sent with a Delivery and Read receipt for their records. Lastly, proposers should send
a verification email to the named Contract Administrator of the RFP after the email submission(s) of proposal to
bids@metro.net. The verification email should indicate that a proposal has been submitted by Vendor Name
for RFP# on X number of emails.

Los Angeles County

Metropolitan Transportation Authority (LACMTA)
One Gateway Plaza

Los Angeles, CA 90012-2952

9th Floor Procurement Reception Desk

RFP No. PS120204

The 9th floor procurement reception desk is open Monday through Friday (except holidays) between the hours
of 7:30 a.m. and 3:00 p.m.

The following must be included in the Proposal of all hard copy submissions:

A. One (1) hard copy original and one (1) unalterable electronic copy (i.e., flash drive or CD/DVD) of:

Volume | - Technical Proposal;
Volume Il - Certification Forms;
Volume Il - Price Proposal*; and

LACMTA ISSUE DATE: January 23, 2024
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Volume IV - DEOD Forms and Required Documents*.

*VOLUMES 11l AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE SEPARATE
FROM VOLUMES | AND II.

B. Additional Copy(ies) - one (1) unalterable electronic copy(ies) of Volume | only.
LOI-02 DEFINITIONS
Refer to the Contract Documents, including, but not limited to, the Section titled GLOSSARY OF TERMS in the

General Conditions for the meaning of various abbreviations, acronyms and terms used in this RFP but not
defined herein.

LOI-03 AVAILABILITY OF SOLICITATION DOCUMENTS

The RFP documents, except for any drawings, are available for download through LACMTA's Vendor Portal
(Open Solicitations).

LOI-04 COMMUNICATION WITH LACMTA

All communications in connection with this RFP shall be provided as follows:
Contract Administrator:

« By U.S. Mail, FedEX, UPS or courier:

Los Angeles County

Metropolitan Transportation Authority

One Gateway Plaza

Los Angeles, CA 90012-2952

Attention: James Giblin, Senior Contract Administrator
RFP No. PS120204

- By telephone at (213) 922-4654
« By electronic mail at giblinj@metro.net

Diversity & Equal Opportunity: Marco Garcia via email at DEODS@metro.net.
Ethics or Lobbyist Registration Information: (213) 922-2900
Pre-Qualification Department: (213) 922-4130 or via email at Pre-Qual@metro.net.

LOI-05 PRE-PROPOSAL CONFERENCE (RESERVED)

LOI-06 WORKSITE VISIT (RESERVED)
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LOI-07 BASIS OF AWARD

A. The Contract award will be made to the Proposer whose Proposal meets the requirements of the RFP and
is most advantageous to LACMTA based upon the Proposal Evaluation Criteria found in Exhibit 3.
LACMTA reserves its rights, including, but not limited to, those identified in the Instructions to Proposers,
LACMTA RIGHTS, and to be the sole judge of the merits of the respective Proposals received.

B. If this Contract provides for options, LACMTA will evaluate the option pricing at the time it considers
Proposals. LACMTA's inclusion of an option in a request for proposal or any contract awarded shall not
obligate LACMTA to exercise the option, or to preclude LACMTA from initiating a new solicitation for the
services to which the option applies.

LOI-08 EXHIBITS

This solicitation incorporates all Exhibit documents, including but not limited to, those identified as Exhibits

(Solicitation) and Exhibits (Contract), with the same force and effect as if they were provided in this solicitation
in full text.

LOI-09 CONTRACT DOCUMENTS

A sample copy of all Contract Documents is included as part of this solicitation.
LOI-10 MILESTONE PAYMENTS (RESERVED)

LOI-11 INDEMNITY

Any contract awarded pursuant to this RFP will contain the indemnity provisions included in the Section titled
LIABILITY AND INDEMNIFICATION in the General Conditions, which will require the Proposer to indemnify
LACMTA as provided therein.

LOI-12 LIQUIDATED DAMAGES (RESERVED)

LOI-13 SOLICITATION LINKS

This solicitation may reference the following electronic webpages/links. The following listing is provided for the
convenience of the Proposers and LACMTA does not warrant it to be an all-inclusive listing. Other links may be
identified in other solicitation documents or Contract Documents.

« Vendor Portal (Open Solicitations)

« Vendor Portal (Metro Connect)

+ SB Programs Payment Reporting System Contractor & Subcontractor User Guide

+ BLS North American Industry Classification System (NAICS)

« US Census North American Industry Classification System

« Metro Contractor Pre-Qualification Program

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204


http://business.metro.net/solicitations
http://business.metro.net/solicitations
http://www.metro.net/connect
http://media.metro.net/uploads/Metro_Connect/SBCRS%20USER%20GUIDE.pdf
https://www.bls.gov/bls/NAICS.htm
https://www.bls.gov/bls/NAICS.htm
https://www.bls.gov/bls/NAICS.htm
https://www.census.gov/eos/www/naics/
http://media.metro.net/uploads/EBB/PQA/images/Pre-Qualification.pdf
http://media.metro.net/uploads/EBB/PQA/images/Pre-Qualification.pdf

Page 9 of 90

« LACMTA Administrative Code

« LACMTA Lobby Ordinance (Applicable Law)

« LACMTA Contractor's Code of Conduct

- Protest Instructions (protest procedures)

« Labor Compliance Manual

« Living Wage and Service Contractor Worker Retention Policy Manual

« Environmental Policy

« Federal Transit Administration (Drug and Alcohol)

LOI-14 CRITICAL DATES

The following dates are critical for this solicitation:

RFP Issue Date: Tuesday, January 23, 2024

Questions Due Date: 2:00pm PST on Tuesday, February 6, 2024

Pre-Quialification Application Due Date: 2:00pm PST on Tuesday, February 20, 2024

Proposal Due Date: 2:00pm PST on Tuesday, February 20, 2024

LACMTA ISSUE DATE: January 23, 2024

SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204


http://media.metro.net/images/MTA%20Administrative%20Code%20Enactment.pdf
http://media.metro.net/images/MTA%20Administrative%20Code%20Enactment.pdf
http://lrs.metro.net/forms/applicablelaw.aspx
http://lrs.metro.net/forms/applicablelaw.aspx
http://media.metro.net/about_us/ethics/images/codes_ethics_contractors_2014-07.pdf
http://media.metro.net/about_us/ethics/images/codes_ethics_contractors_2014-07.pdf
http://media.metro.net/about_us/ethics/images/codes_ethics_contractors_2014-07.pdf
http://media.metro.net/about_us/ethics/images/codes_ethics_contractors_2014-07.pdf
http://media.metro.net/about_us/ethics/images/codes_ethics_contractors_2014-07.pdf
http://media.metro.net/ebb/protest.pdf
https://www.metro.net/about/labor-compliance/lwrp/
https://www.metro.net/about/labor-compliance/lwrp/
http://media.metro.net/about_us/sustainability/images/Environmental.pdf
http://media.metro.net/about_us/sustainability/images/Environmental.pdf
https://transit-safety.fta.dot.gov/DrugAndAlcohol/Regulations/Regulations/default.aspx

Page 10 of 90

LOI-15 DBE PROGRAM (RESERVED)

LOI-16 SBE/DVBE PROGRAM (RESERVED)

LOI-17 SBE SET-ASIDE PROGRAM

Bidders/Proposers are hereby notified that:

This project is funded with state and/or local funds and will comply with LACMTA's Small Business
Enterprise (SBE) and Disabled Veteran Business Enterprise (DVBE) or Medium-Size Business
Enterprise (MSZ) program requirements. It is LACMTA's policy that it shall not discriminate on the
basis of race, color, national origin, or sex in the award and performance of any contract or in the
administration of its SBE/DVBE or MSZ programs.

A. LACMTA has determined that this solicitation is a race neutral "Small Business Enterprise Set-Aside"
project, pursuant to the LACMTA SBE Program Race-Neutral SBE Set-Aside Policy where there are at
least three LACMTA certified SBEs with the appropriate North American Industry Classification System
(NAICS) code(s):

1. Bidders/Proposers are hereby notified that Bids or Proposals for this state and/or locally funded project
shall only be considered from certified SBE firms in accordance with LACMTA SBE certification
requirements.

2. Bidders/Proposers must be certified by LACMTA as an SBE at the time of Bid or Proposal due date to
be eligible for a set-aside contract award. Bidder/Proposer shall provide, as part of its Bid/Proposal,
copies of SBE certification letters issued by LACMTA.

3. If at least one responsive and responsible bid/proposal is received from a LACMTA certified SBE firm,
LACMTA may make award.

4. Any firm seeking to be certified as an SBE shall comply with LACMTA's SBE certification process
detailed in LACMTA's website at www.metro.net/connect.

5. SBE firms must perform a commercially useful function (CUF) during the performance of the contract.
An SBE is presumed to be performing a CUF when it performs and exercises responsibility for at least
thirty percent (30%) of the total cost of the contract work with its own workforce. LACMTA encourages
SBE Primes to consider joint venture opportunities with other SBEs firms. However, should an SBE
choose to joint venture with a non-SBE, the SBE partner shall perform a CUF. Currently, instruction for
counting and calculating SBE credit is included in the Instructions to Bidders/Proposers. As referenced
in the instructions, LACMTA will only credit SBE participation, for firms performing a CUF.

6. Bidder/Proposer shall provide LACMTA, as part of its Bid/Proposal, a complete list (including names
and addresses) of all subcontractors (SBE and non-SBE) who will perform any portion of the contract
work. Instructions to Bidders/Proposers provides the SBE Set-Aside Bid/Proposal Forms that must be
completed and submitted by all Bidders/Proposers at time of Bid/Proposal due date.
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B. For a List of Certified Firms please see Exhibit 4.

LOI-18 MSZ PROGRAM (RESERVED)

LOI-19 LSBE PREFERENCE (RESERVED)

Issued by:

LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY

James Giblin
Senior Contract Administrator
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. PROPOSAL INSTRUCTIONS

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204



Page 13 of 90

INSTRUCTIONS TO PROPOSERS

IP-01 PRE-QUALIFICATION REQUIREMENTS

A.

B.

C.

D.

All Proposers, proposed first-tier subcontractors, and material suppliers (supplying directly to LACMTA)
competing for award of contracts of $100,000 or more will be required to complete and submit a Contractor
Pre-Qualification Application. Failure to do so may cause your Proposal to be rejected as non-responsive.

Contractor Pre-Qualification Applications must be emailed to Pre-Qual@metro.net, the LACMTA Pre-
Qualification Office, no later than the Proposal due date and time. DO NOT insert copies of pre-
qualification documents in your Proposal. All first-tier subcontractors must be pre-qualified prior to
performing any Services. Contractor is responsible for ensuring a timely submittal of all Contractor Pre-
Qualification Applications.

If Contractor is recommended for award by the Procurement Evaluation Team, then Contractor must
provide a notarized Hardcopy of their Pre-Qualification Application upon request by the Contract
Administrator.

For contact information, please refer to the Letter of Invitation (LOI). For detailed instructions, refer to the
Contractor Pre-Qualification Application which can be downloaded from LACMTA's Pre-Qualification
website, or provided by the Pre-Qualification Office.

IP-02 CONTRACTOR REGISTRATION LAW (RESERVED)

IP-03 EXAMINATION OF RFP DOCUMENTS

A.

B.

All Proposals shall be submitted in strict accordance with the RFP documents.

Copies of the solicitation and LACMTA responses to all written questions, requests for interpretation, and
requests for clarification will be available as provided in this RFP. The Proposer is solely responsible for the
examination of solicitation documents, reviewing all amendments, and comprehending all conditions that
may impact the Proposal and the performance of the Services should the Proposer be selected. Failure of
the Proposer to examine and inform itself is at its sole risk.

IP-04 INTERPRETATION OF RFP DOCUMENTS

A.

Requests for interpretation or clarification of the solicitation documents shall be submitted in writing. All
written requests shall be submitted to the Contract Administrator identified in the LOI. Written responses to
requests for interpretation or clarification will be provided to all prospective Proposers.

To ensure that responses are provided to all prospective Proposers, inquiries shall be received at least ten
(10) working days prior to the submittal due date. Where such interpretation or clarification requires a
change in the solicitation documents, LACMTA will issue an amendment.

LACMTA shall not be bound by, and the Proposers shall not rely on for any purpose, any oral interpretation
or oral clarification of the solicitation documents.
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IP-05 COMMUNICATION WITH LACMTA OTHER THAN THE CONTRACT ADMINISTRATOR

Any written correspondence with the following support groups should include a copy to the attention of the
Contract Administrator identified in the LOI.

A.

Pre-Qualification addressed in PRE-QUALIFICATION REQUIREMENTS, which should be directed to the
Pre-Qualification Department as indicated in the LOI, and

Diversity and Economic Opportunity, which should be directed to the Diversity and Economic Opportunity
Department (DEOD), as indicated in the LOI.

IP-06  AMENDMENTS

A.

LACMTA reserves the right to revise the solicitation documents prior to the Proposal submittal due date.
Such revisions, if any, will be made by amendment to this RFP.

. Proposers shall acknowledge receipt of all amendments to the solicitation documents in the Proposal

Letter. Failure to acknowledge receipt of all amendments and to include all the requirements of the
amendments in the Proposal may render the Proposal unacceptable and cause it to be rejected.

Prior to submitting the Proposal to LACMTA for consideration, each Proposer is responsible for checking
the LACMTA website to ensure that it has received all applicable amendments.

IP-07 PREPARATION OF SUBMITTAL

A.

The Proposal shall be formatted in accordance with the requirements specified in the solicitation
documents (see Submittal Requirements). Proposers shall complete and submit all required forms in
accordance with the directions specified in this RFP and on the forms provided herein. All required
explanatory narratives and the supplementary data are to be included with the Proposal forms as indicated.

. Proposals shall contain concise written materials that enable the reviewer to clearly understand the

Proposer's capabilities.

. Proposals shall specifically describe the Proposer's role and relationship to its proposed subcontractors

and suppliers, and describe the work allocation and organizational controls interfaces with said proposed
subcontractors and suppliers.

Pencil or erasable ink shall not be accepted. Initial all modifications made to the Proposer's entries and
identify the Proposer's name on the top right of each page, or subcontractor's name when applicable.
Liquid or dry correction materials shall not be used.

Failure to comply with the requirements outlined in these solicitation documents may render a Proposal
incomplete and may cause rejection of the Proposal. This RFP does not commit LACMTA to enter into a
contract nor does it obligate LACMTA to pay for any costs incurred in the preparation and submission of
Proposals.
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IP-08 MODIFICATIONS AND ALTERNATIVE PROPOSALS

A. Proposers are cautioned to limit exceptions, conditions, qualifications and limitations to the provisions of

B.

this RFP as they may be determined by LACMTA to cause the Proposal to be deemed non-responsive.
LACMTA may determine in its sole discretion whether a Proposal is responsive and reserves the right but
assumes no obligation to waive deficiencies, informalities and irregularities to the maximum extent
permitted by law.

Proposers submitting conforming Proposals may submit alternate Proposals to this RFP as complete
separate Proposals if the alternate Proposals offer technical improvements or modifications that are to the
overall benefit of LACMTA. An alternate Proposal must be equal to or better than the original requirements
of the Contract Documents, as determined by LACMTA in its sole discretion. LACMTA reserves the right,
at its sole discretion, to accept or reject any alternate Proposal. An alternate Proposal will not be
considered by LACMTA if it would reduce quality, performance or reliability. The decision to accept or
reject an alternate Proposal shall not be grounds for protest by any Proposer. Oral or telephonic Proposals
and/or modifications shall not be considered.

Any alternative Proposals accepted by LACMTA will be evaluated in accordance with the Evaluation
Criteria in this RFP.

IP-09 SIGNING OF PROPOSAL AND AUTHORIZATION TO NEGOTIATE

A. An Authorized Representative with the full legal authority to commit the Proposer shall execute the

B.

Proposal Letter and all required Proposal forms and other solicitation documents.

If the Proposer is a joint venture or partnership, it shall submit with its Proposal a duly notarized Venturer or
Partner-executed Irrevocable Power of Attorney that designates the Proposer's Authorized Representative
and a copy of the properly executed Joint Venture or Partnership Agreement. The Proposer's Authorized
Representative shall be empowered to execute the Proposal on behalf of the Proposer and to act for and
bind the Proposer in all matters relating to the Proposal. The Irrevocable Power of Attorney and the Joint
Venture or Partnership Agreement shall specifically state that each venturer or partner shall be jointly and
severally liable for any and all of the duties and obligations of the Proposer that are assumed under any
contract arising from the Proposal. The Proposer's Authorized Representative shall execute the Proposal
on behalf of the joint venture or partnership in its legal name.

C. Proposers shall submit sufficient documentation to (1) establish the legal authority of the identified

Authorized Representative(s) to act on behalf of the Proposer, and (2) define the scope of the Authorized
Representative's authority.

IP-10 SUBMISSION OF PROPOSAL

A.

LACMTA will accept Proposals submitted by the Proposer at the address and place shown in the LOI, up to
the date and time shown therein.

It is the Proposer's sole responsibility to see that its Proposal is received as required. LACMTA may leave
unopened any Proposal received after the date and time for receipt of Proposals. Any such unopened
Proposal may be returned to the Proposer.
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IP-11 PROPOSAL EVALUATION PROCESS

A. LACMTA will review and evaluate the Proposals in accordance with the Evaluation Criteria, Exhibit 3, and
the requirements of the solicitation documents. Following the evaluation period, the Notice of Intent to
Award will be sent to all proposers and posted on LACMTA's website.

B. During the Proposal evaluation period, staff shall determine if Proposals are responsive and Proposers are
responsible. Responsiveness is defined to mean the Proposal must comply in all material respects with
the RFP, as determined by LACMTA. Responsibility is defined as the apparent ability of the Proposer to
meet and successfully complete the requirements of the Contract. Responsibility determination includes,
but is not limited to, consideration of a Proposer's trustworthiness, the quality of past performance, financial
ability, and fitness and capacity to provide the proposed Services in a satisfactory manner. Proposers may
be required by LACMTA to present further evidence that they have successfully performed similar services
of comparable magnitude or provide other proof satisfactory to LACMTA that they are competent to
successfully perform the Services.

C. A debriefing is available to Proposers after award. Proposers must request the debriefing in writing within
five (5) days of receipt of the Notice of Intent to Award. Any request for a debriefing should be addressed
to the Contract Administrator identified in the LOI.

IP-12 WITHDRAWAL OF SUBMITTAL

The Proposer, by means of a written request signed by the Proposer's Authorized Representative, may
withdraw a Proposal. Such written request shall be delivered to the Contract Administrator identified in the LOI
prior to the award recommendation.

IP-13 LACMTA RIGHTS

LACMTA may investigate the qualifications and responsibility of any Proposer under consideration, inclusive
of, but not limited to, the information provided in the Contractor Pre-Qualification Application, Proposal, or any
other information available to LACMTA. LACMTA may require confirmation of information furnished by a
Proposer, and require additional evidence of qualifications and responsibility to perform the Services described
in this RFP.

LACMTA reserves the right to take any of the actions below:

A. Reject any or all of the Proposals, at its discretion;

w

Remedy errors in the RFP;

Cancel the entire RFP;

o O

Issue subsequent RFP;

m

Amend the RFP before and after receipt of Proposals;

F. Exercise its sole discretion to determine matters of responsiveness and issues that may be cured or
addressed through evaluation of the criteria and sub-criteria identified in the RFP, and request further or
additional information from any or all Proposers;
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G. Appoint evaluation committees to review Proposals;

H. Seek the assistance of outside technical experts to review Proposals;

Request clarification from any or all Proposers of any information contained in Proposals;

J. Conduct discussions with any or all of the Proposers;

K. Approve or disapprove the use of particular subcontractors and suppliers;

L. Establish a list of Proposers within a competitive range for purposes of discussions or negotiations;
M. Solicit best and final offers (BAFO) from all or some of the Proposers;

N. Exercise its discretion in evaluating Proposals according to the Evaluation Criteria to determine the
Proposal most advantageous to LACMTA,

O. Negotiate with any, all or none of the Proposers;

P. Award a contract to one or more Proposers;

Q. Accept other than the lowest priced Proposal;

R. Disqualify the Proposal(s) upon evidence of an organizational conflict of interest, false or misleading
certifications or representations in its Proposal, or collusion with intent to defraud or other illegal practices
on the part of the Proposer(s);

S. Waive any informalities or irregularities in any Proposal, to the extent permitted by law;

T. Award a contract without interviews, discussions or negotiations;

U. Require, as a condition to the award of any contract, security from Proposers for the full and faithful
performance and completion of the contract in a form determined by LACMTA in its sole discretion,
including without limitation payment bonds, performance bonds, letters of credit and guarantees from
shareholders of the Proposer or otherwise;

V. Require, in its sole discretion, Proposers to provide current cost and pricing data;

W. Examine any books, records, accounts and other documents of any Proposer as it relates to the Proposal;
and

X. Accept, reject, or negotiate the terms of any alternate Proposal.

IP-14 PUBLIC RECORDS ACT

A. Responses to this RFP are subject to the provisions of the California Public Records Act (California Code
Government Code § 6250 et seq.).

B. Any documents, including financial records, provided by the Proposer/Contractor to LACMTA marked
"Trade Secret," "Confidential," or "Proprietary" provided by the Proposer/Contractor to LACMTA shall be
handled in accordance with the Section titled PUBLIC RECORDS ACT in the Regulatory Requirements.
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IP-15 DISQUALIFICATION OF PROPOSERS

A. The provisions of Title 4, Procurement, and Title 5, Ethics, of the LACMTA Administrative Code apply to
this procurement, including Section 5-20-130, which prohibits organizational conflicts of interest in
procurement. LACMTA has chosen to adopt federal rules regarding Organizational Conflict of Interest for
this procurement. See latest version of FTA Circular 4220.1.F. Any person, firm, corporation, joint venture
or partnership, or subcontractor determined to have an organizational conflict of interest is subject to
disqualification. Award of this contract may result in the successful Proposer's ineligibility to participate in
certain future contracts due to organizational conflict of interest.

B. After the RFP is issued, any person, firm, corporation, joint venture or partnership, or other interested party
that has discussions regarding this RFP with anyone at LACMTA other than the Contract Administrator
identified in the LOI, may be considered to have gained an unfair competitive advantage, except for
communications with LACMTA as stated in the LOI, COMMUNICATION WITH LACMTA. Proposers shall
comply with the LACMTA Lobby Ordinance and LACMTA Contractor's Code of Conduct. Non-compliance
with these regulations could lead to disqualification.

IP-16 FILING OF PROTESTS

A. All protests must be filed and resolved in accordance with LACMTA's Protest Procedures.

B. Appeals from the denial of Pre-Qualification must be filed and resolved in accordance with LACMTA's
procedures for denial of Pre-Qualification (available for download at LACMTA's Pre-Qualification website).

IP-17 EVALUATION CRITERIA EXHIBIT

This solicitation incorporates the Evaluation Criteria document(s) as an exhibit. Please see Exhibit 3 for the full
text of the Evaluation Criteria document(s).

END OF INSTRUCTIONS TO PROPOSERS
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DEOD INSTRUCTIONS

DI-01 - INSTRUCTIONS TO BIDDERS/PROPOSERS

SECTION 100 - SBE PROGRAM

100 LACMTA POLICY STATEMENT: The Los Angeles County Metropolitan Transportation Authority
(LACMTA) is the recipient of non-federal funds from state and local funding sources. Itis LACMTA's policy to
provide maximum opportunity for Small Business Enterprises(s) to compete and to foster increased SBE
participation in its procurement and contracting program. LACMTA shall take all necessary and reasonable
steps to ensure nondiscrimination in the award and administration of with non-federal funds.

A. To take all reasonable steps to ensure nondiscrimination in the award and administration of non-federally
funded contracts.

B. Create a level playing field on which SBEs can compete fairly for LACMTA contracts.

C. Ensure that only firms that fully meet the eligibility requirements of the LACMTA SBE Program are
permitted to participate as SBESs.

D. Help remove barriers to the participation of SBEs in LACMTA contracts.

E. Assist the development of firms that can compete successfully in the marketplace outside the SBE
program.

101 INTERPRETATION: Any conflict, error, omission or ambiguity which may arise between these
instructions, California law and LACMTA's SBE Program shall be resolved first in favor of California law and
second in favor of LACMTA's SBE program. Failure of a Bidder/Proposer or its subcontractors, consultants,
suppliers or other entities to carry out these requirements may be grounds for LACMTA to implement
administrative penalties or other remedies imposed by LACMTA.

102 SUSPENSION OR DEBARMENT: Suspension or debarment proceedings may be initiated by LACMTA
against any firm:

A. That attempts to participate in the LACMTA SBE Program as an SBE if the firm does not meet the eligibility
criteria stated in the Certification Standards for SBE programs and if it attempts to participate on the basis
of false, fraudulent or deceitful statements or representations or under circumstances indicating a serious
lack of business integrity or honesty.

B. That in order to be eligible for the SBE Set-Aside program, to meet the SBE subcontracting goals or other
SBE program requirements uses or attempts to use on the basis of false, fraudulent or deceitful statements
or representations, another firm that does not meet the SBE eligibility criteria stated in the certification
standards.

In either case, LACMTA shall take action through the Diversity & Economic Opportunity Department and/or
LACMTA's Office of Inspector General further action under and may refer the matter for prosecution under
appropriate criminal statutes.
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103 SBE SET-ASIDE BID/PROPOSAL FORMS: Bidder/Proposer shall submit with its Bid/Proposal
completed SBE Set-Aside Bid/Proposal Forms listed below and found in Exhibit 1.

To Be Completed By
Form Form Name Prime All
No. (Includes SBE | Subcontractors /
Primes) Suppliers
Form 1 | Proposed Subcontractors & Suppliers X
Form 2 | Commercial Useful Function Affidavit X
Form 3 | Business Data Sheet X X
Form 4 | Proposed Lower Tier Subcontractors & Suppliers X
Form 5 | SBE Affirmation X X
(Only if subcontracting with SBE business)

The Prime is required to complete and submit SBE Forms 1, 2 and 3. The Prime is required to jointly complete
and submit Form 5 if subcontracting with a SBE business.

All subcontractors/suppliers are required to complete and submit Form 3 and 4. SBE subcontractors and
suppliers are required to jointly complete and submit Form 5 when subcontracting with the Prime.

104 SBE PARTICIPATION: After contract award, SBE participation percentage(s) for SBE subcontractors,
consultants or suppliers, listed by the Bidder/Proposer at time of bid or proposal will be monitored and enforced
from contract inception through the term of contract. Failure to meet the SBE commitment may result in
penalties and/or administrative sanctions. SBE administrative requirements for this contract are provided in the
Diversity & Economic Opportunity Department Contract Compliance Manual (Set-Aside) incorporated as part
of the conformed contract.

105 LACMTA OVERALL SBE GOAL: LACMTA has set an overall goal for SBE patrticipation. The overall
SBE goal applies to non-federally funded contracts LACMTA expects to expend for the fiscal year. LACMTA
supports the use of race neutral measures to facilitate participation of SBEs and other small businesses, and
encourages prime contractors to subcontract portions of their work that they might otherwise perform with their
own forces. To ascertain whether the overall SBE goal is being achieved, LACMTA will track the dollar
amount(s) paid to all certified SBE firms performing work called for in this contract that is eligible to be credited
toward LACMTA's overall goal.

106 INFORMATION MUST BE CURRENT ACCURATE AND COMPLETE: Bidders/Proposers shall ensure
all information provided in its response to the SBE requirements are current, accurate, and complete.
LACMTA will perform an independent review and assessment of the data and information provided.

107 SBE INFORMATION: Bidders/Proposers are informed of the following:

A. SBE firms listed to meet the SBE goal must be SBE certified by LACMTA (see Section 300 SBE
Certification Requirements).

B. An SBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or
subcontractor, vendor of material or supplies, or as a trucking company.
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C. An SBE joint venture partner must be responsible for performing a clearly defined scope of work. SBE joint
venture partners must actually perform, manage and supervise the work with its own forces; and share in
the capital contribution, control, management, risks and profits of the joint venture commensurate with its
ownership interest.

D. An SBE must perform a commercially useful function, by being responsible for the execution of a distinct
element of the work and must carry out its responsibility by actually performing, managing and supervising
at least 30% of the project work with its own workforce (see Section 200 - Commercially Useful Function).

108 RECOMMENDED SBE OUTREACH: Bidders/Proposers shall outreach to SBE firms in all available
subcontract work categories identified for this contract. The following are recommended outreach efforts the
Bidder/Proposer can undertake to provide maximum opportunities to SBE firms include the following:

A. Solicit certified SBE firms that have the capability to perform the work of the contract through all available
means (e.g. attendance at pre-bid/proposal meetings, advertising and/or written notices). Provide sufficient
time for SBE firms to respond and take appropriate steps to follow-up initial solicitations.

B. Select portions of work to be performed by SBE firms in order to obtain SBE participation, which may
include breaking out contract work items into economically feasible units to facilitate SBE participation even
when the Bidder/Proposer might otherwise prefer to perform these work items with its own work forces.

C. Provide interested SBE firms with adequate information about the plans, specifications, and requirements
of the contract in a timely manner to assist with response to a solicitation.

D. Negotiate in good faith with SBE firms.

E. Make efforts to assist interested SBE firms in obtaining lines of credit or insurance as required for the
contract.

F. Effectively use the services of available small business organizations and other business assistance offices
to provide assistance in the recruitment of SBE firms.

109 REPLACEMENT OF AN SBE FIRM: If a Bidder/Proposer lists an SBE subcontractor, subconsultant or
supplier firm that is subsequently denied prequalification, or if for any reason SBE firm cannot perform under
contract and must be replaced, the Bidder/Proposer shall use its best efforts to replace the SBE with another
SBE firm. The Bidder/Proposer shall submit a written request to LACMTA for approval, prior to replacing an
SBE. The Bidders'/Proposers' written request shall include the scope of work and dollar commitment for the
replaced SBE and the SBE replacement.

SECTION 200 - CALCULATING AND COUNTING SBE PARTICIPATION

200 COMMERCIALLY USEFUL FUNCTION: SBE primes and subcontractors, at any tier, must perform a
Commercially Useful Function (CUF). A SBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually performing, managing,
and supervising the work involved. To perform a commercially useful function, the SBE must also be
responsible, with respect to materials and supplies used on the contract, for negotiating price, determining
quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.
To determine whether a SBE is performing a commercially useful function, you must evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the SBE credit claimed for its performance of the
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work, and other relevant factors.

A SBE does not perform a commercially useful function if its role is limited to that of an extra participant in a
transaction, contract, or project through which funds are passed in order to obtain the appearance of SBE
participation. If a SBE does not perform or exercise responsibility for at least 30 percent (30%) of the total cost
of its contract with its own work force, or the SBE subcontracts a greater portion of the work of a contract than
would be expected on the basis of normal industry practice for the type of work involved, LACMTA must
presume that the SBE is not performing a commercially useful function.

When a SBE is presumed not to be performing a commercially useful function, the SBE may present evidence
in writing to rebut this presumption. LACMTA may determine that the firm is performing a commercially useful
function given the type of work involved and normal industry practices. LACMTA decisions on commercially
useful function, but are not administratively appealable.

201 CALCULATING SBE PARTICIPATION: LACMTA is only able to count toward the achievement of the
SBE commitment percentage the value of actual dollar paid for work actually performed by SBE firms. There
will be no credit for work performed by a hon-SBE prime and/or subcontractor. SBE patrticipation listed in the
Bid or Proposal must comply with the provisions of this section.

Counting guidelines are provided as follows:

A. SBE as the Prime Contractor: 100% SBE credit for that portion of the work performed by the SBE's own
forces, including the cost of materials and supplies. Work that a SBE prime subcontracts to a non-SBE firm
does not count toward the SBE.

B. SBE as a Joint Venture Contractor: 100% SBE credit for that portion of the total dollar value of the contract
equal to the distinct, clearly defined portion of the work performed by the SBE's own forces.

C. SBE as a Subcontractor: 100% SBE credit for the work of the subcontract performed by the SBE's own
forces, including the cost of materials and supplies, excluding the purchase of materials and supplies or the
lease of equipment by the SBE subcontractor from the prime contractor or its affiliates. Work that a SBE
subcontractor in turn subcontracts to a non-SBE firm does not count toward the SBE.

D. SBE as a Material Supplier or Broker:

1. 60% SBE credit for the cost of the materials or supplies purchased from a SBE regular dealer.
2. 100% SBE credit for the cost of materials or supplies obtained from a SBE manufacturer.

3. 100% SBE credit for the value of reasonable fees and commissions for the procurement of materials
and supplies if not a regular dealer or manufacturer.

E. SBE as a Trucker: 100% SBE credit for trucking participation provided the SBE is responsible for the
management and supervision of the entire trucking operation for which it is responsible. At least one truck
owned, operated, licensed and insured by the SBE must be used on the contact. Credit will be given for the
full value of all such SBE trucks operated using SBE employed drivers. SBE credit will be limited to the
value of the reasonable fee or commission received by the SBE if trucks are leased from a non-SBE
company. LACMTA uses the following six (6) factors in determining whether to count expenditures to a
SBE trucking firm, to determine if it is performing a commercially useful function:
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1. The SBE must be responsible for the management and supervision of the entire trucking operation for
which it is responsible on a particular contract and there cannot be a contrived arrangement for the
purpose of meeting SBEs.

2. The SBE must itself own and operate at least one fully licensed, insured and operational truck used on
the contract.

3. The SBE receives credit for the total value of the transportation services it provides on the contract
using trucks it owns, insures, and operates using drivers it employs.

4. The SBE may lease trucks from another SBE firm, including an owner-operator who is certified as a
SBE. The SBE who leases the trucks from another SBE receives credit for the total value of the
transportation services the lessee SBE provides on the contract.

5. The SBE may also lease trucks from a non-SBE, including an owner-operator. The SBE who leases
trucks from a non-SBE is entitled to credit only for the fee or commission it receives as a result of the
lease arrangement. The SBE does not receive credit for the total value of the transportation services
provided by the lessee, since these services are not provided by a SBE.

6. For the purposes of determining whether a SBE trucking company is performing a commercially useful
function, a lease must indicate that the SBE has exclusive use of and control over the truck. This does
not preclude the leased truck from working for others during the term of the lease with the consent of
the SBE, so long as the lease gives the SBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the SBE.

SECTION 300 - SMALL BUSINESS ENTERPRISE CERTIFICATION

300 CERTIFICATION REQUIREMENTS: A firm only holding a current certification as an eligible LACMTA
SBE may participate in the LACMTA SBE Program. Firms listed by Bidders/Proposers to meet an established
SBE subcontracting goal and to be eligible for the small business preference must be LACMTA certified by
Bid/Proposal due date. LACMTA has a responsibility to ensure that eligible SBE firms patrticipate in LACMTA
contracting. If not, that firm's participation may not be counted as SBE participation in the contract.
Bidders/Proposers shall ensure SBE firms are certified in the North American Industry Classification System
(NAICS) codes for the work in which the SBE firm is listed to perform and for which the Bidder/Proposer seeks
SBE credit towards its SBE commitment. Certifications as a LACMTA SBE firm, means the firm met the SBE
certification requirements and eligibility standards described in LACMTA's SBE Program.

301 SBE CERTIFICATION STANDARDS: LACMTA follows the standards and procedures defined by
LACMTA SBE Program Subpart E to determine whether an applicant is eligible for SBE certification. These
standards and procedures are described in detail in the Certification Instructions, provided with the Application
for Certification. Interested individuals or companies will start the process by obtaining a copy of the SBE
Application and SBE Certification Instructions.

302 SBE CERTIFICATION ELIGIBILITY:

A. Each applicant for SBE certification must prove to LACMTA's Certification Unit, by a preponderance of the
evidence, that the applicant meets the criteria of economic disadvantage, business size, ownership and
control.

B. An eligible SBE firm, including its affiliates, must be an existing small business, defined by the LACMTA
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SBE Program as appropriate to the type of work that the firm seeks to perform on each non-federally
funded contract.

C. Certifications with respect to economic disadvantage, including signed statements of personal net worth
and supporting documentation are required. If an individual's Statement of Personal Net Worth shows that
the individual's personal net worth exceeds $1.32 million the individual's presumption of economic
disadvantage is rebutted and the person is not qualified to be a SBE owner.

D. The applicant firm can only be an eligible SBE, if the firm, including its affiliates, has had average gross
receipts over the previous three years of less than $23.98 million or as adjusted for inflation by the US
Secretary of Transportation.

E. A firm's ownership by economically disadvantaged individuals must be real, substantial and continuing,
going beyond pro forma ownership of the firm as reflected in merely the ownership documents.

F. The firm must be independent and not depend on its relationship with another firm or firms to be viable.

303 VERIFY THAT SBE CERTIFICATION IS CURRENT: SBE Certification is granted for a period of five
years. The certification expiration date is included in the SBE certification letter issued by LACMTA. An SBE
may become inactive or ineligible during its certification. Only SBEs with a valid certification status are eligible
to participate in the SBE preference program and to be counted toward the achievement of SBE
subcontracting goals.

Bidders/Proposers shall confirm the SBE certification status of listed SBE firms. To verify status of firms, for
additional certification information, questions and to obtain a certification application, Bidders/Proposers or
other interested parties may contact the LACMTA Certification Unit via email at CertificationUnit@metro.net
and by calling the DEOD Hotline at (213) 922-2600. Requests for verification of a firm's SBE certification
status, granted by LACMTA, can also be sent by fax to (213) 922-7660. It is recommended that verification be
made within 72 hours of the Bid/Proposal due date.

Bidders/Proposers shall include in its Bid/Proposal a copy of the SBE certification letter for each SBE firm
listed in its Bid/Proposal. The letter serves to assist in verifying a firm's eligibility.

SECTION 400 - CONTRACT COMPLIANCE

400 COMPLIANCE MONITORING: LACMTA will monitor the Contractor's compliance with the SBE Program
and administrative requirements for this contract as provided in the Diversity & Economic Opportunity
Department Contract Compliance Manual (Set-Aside) incorporated into the executed contract.

END OF DEOD INSTRUCTIONS
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Ill. PROPOSAL REQUIREMENTS/FORMS
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SUBMITTAL REQUIREMENTS

1.1 GENERAL FORMAT

A. Proposals shall comply with the following:

1.

Be prepared on an 8.5" x 11" page size with 1" left, top, bottom and right margins. Typing shall be
single spaced with a minimum font size of ten. Use of 11" x 17" (fold out sheets) for large tables, charts
or diagrams is permissible, but should be limited. Elaborate format is not necessary.

Do not provide promotional, marketing or advertising information;

When requested by the RFP, contain concise written materials (and drawings if applicable) that enable
the reviewer to clearly understand the Proposer's capabilities;

The number of pages for the Proposal shall not exceed 50 (excluding table of contents, front and back
covers, tabs, Lists of Current and Completed Projects (Exhibits 6 and 7), Certification Forms (Volume
II), DEOD Forms (Volume IV) and resumes). If the number of pages is exceeded, LACMTA reserves
the right not to evaluate those additional pages;

When requested by the RFP, specifically describe the Proposer's role and relationship to its proposed
subcontractors and suppliers, and describe the work allocation and organizational controls interfaces
with said proposed subcontractors and suppliers; and

Contractor Pre-Qualification Application documents shall not be included with the Proposal documents.
Contractor Pre-Qualification Application documents shall be delivered directly to the Pre-Qualification
Office no later than the Proposal due date and time.

B. Proposals shall be submitted in multiple volumes as specified below:
Volume | - Technical Proposal - Shall contain the following:

Tab A - Proposal Letter - Exhibit 5

Tab B - Executive Summary

Tab C - Qualifications and Experience

Tab D - Project Understanding and Approach/Work Portfolio
Tab E - Schedule

Tab F - List of Current Projects - Exhibit 6

Tab G - List of Completed Projects - Exhibit 7

Volume Il - Certification Forms

Ethics Declaration - Exhibit 8

General Certifications - Exhibit 9
Certificate of Compliance with 49 CFR Part 655 - Exhibit 10

Volume Il - Price Proposal*

Form 60 With Instructions - Exhibit 2

Volume IV - DEOD Forms and Required Documents*
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Form 1 - Proposed Subcontractors and Suppliers

Form 2 - Commercial Useful Function Affidavit

Form 3 - Business Data Sheet

Form 4 - Proposed Lower Tier Subcontractors and Suppliers
Form 5 - SBE Affirmation

C. Proposals shall be submitted in one of two ways, either (1) a hardcopy accompanied by electronic format
on a USB stick or, (2) electronically via email.

1. Hardcopy proposals with accompanying USB stick shall be submitted as follows:

a. VOLUMES IIl AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE
SEPARATE FROM VOLUMES | AND II.

b. The proposal hard copy shall be single-sided (recycled paper preferred) and bound in a three-ring
binder.

c. Additional Copy(ies) - one (1) unalterable electronic Proposal copy(ies), of Volume | only, is (are)
required.

d. Electronic Copy(ies) shall be searchable Adobe PDF (on a flash drive); and be organized in the
same manner as in the original hard copy and bookmarked for ease of navigation.

2. Electronic proposals via email shall be sent to bids@metro.net. This email address is exclusively
reserved for the submission of proposals. Any other communications must be submitted directly to the
Contract Administrator, Buyer, DEOD, Ethics, Risk Management, and or Pre-Qualification Office
accordingly. Submittals must adhere to the following requirements:

a. Electronic proposals via email shall comply with the above document format structure 1 through 5
and the multiple volume structure.

b. Electronic proposals shall be searchable Adobe PDF

c. Email subject line must contain the Vendor Name, LACMTA Contract Administrator First and Last
name, and the RFP Number. If more than one email is required for proposal submittal, indicate in
the subject line, submittal 1 of 5, 2 of 5, etc.

d. Proposals shall be submitted no later than the proposal due date and time.
e. Individual email submittals should be no larger than 20MB.

f. Itis recommended that proposers send their email(s) allowing for sufficient time to ensure that the
proposer can meet the proposal due date. Additionally, it is recommended that proposer's email(s)
are sent with a Delivery and Read receipt for their records. Lastly, proposers should send a
verification email to the named Contract Administrator of the RFP after the email submission(s) of
proposal to bids@metro.net. The verification email should indicate that a proposal has been
submitted by Vendor Name for RFP# on X number of emails.

1.2 PROPOSAL CONTENT

The Proposal shall have the following components and shall be presented in the format exactly as shown here:
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VOLUME I - Technical Proposal

When preparing the below Subsections C through G. Proposers should consider the EVALUATION

CRITERIA provided in Exhibit 3 for a further understanding of the Proposal content.

A. Proposal Letter (see Exhibit 5) - This letter shall be completed and executed by the Proposer's Authorized
Representative. Other letters shall not replace or be included in addition to the Proposal Letter.
B. Executive Summary - Summarize in general terms the following:
1. Proposer's knowledge, skill and experience in successfully performing past contracts of a similar nature
and complexity;
2. Experience and capabilities of the Proposer's planned team, including identification of members of the
team and the knowledge, skill and experience of the Proposer's key personnel;
3. Proposer's ability to manage performance of the Services in light of the Proposer's other contracts; and
4. Proposer's understanding of the Services to be performed, LACMTA's requirements and objectives,
and the Proposer's planned approach to providing the Services in a manner satisfactory to LACMTA.
C. Qualifications and Experience - Discuss the relevant knowledge, availability and experience of the
Proposer's personnel including the following qualifications:
Minimum of Ten years of experience performing services with Apple Mac Technician Certification.
Minimum of Ten years of experience performing installation, maintenance and support services of Apple
Mac based Hardware and Software and supporting creative services teams.
Minimum of Ten years of experience in the development, installation, management and maintenance of
Filemaker Pro database systems in a public transit agency or transit-related environment.
Experience in training others to use Filemaker Pro database systems.
Experience in the installation and configuration of Heidelberg Print Shop Software.
D. Project Understanding and Approach/Work Portfolio - Detail the Proposer's understanding of LACMTA's
requirements and objectives for the Contract, and include the following:
Provide a work portfolio of Filemaker databases developed and maintained by applicant.
Provide a work portfolio of Apple Mac Technician services performed.
Provide a work portfolio of Heidelberg Print Shop Software services performed.
E. Schedule - Provide schedule of availability.
F. List of Current Contracts - Backlog, Exhibit 6
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List contracts of similar nature and complexity the Proposer currently is performing. State the current status
of each contract and provide references and point of contact information for each contract.

G. List of Completed Contracts - Last Five Years, Exhibit 7

List contracts of similar nature and complexity your firm has performed within the last five (5) years. State
the current status of each contract and provide references and point of contact information for each
contract.

VOLUME Il - Certification Forms
VOLUME III - Price Proposal*

The Price Proposal shall identify the Firm Fixed Price offer for the performance of the Services identified
herein, along with a proposed complete Form 60 with Instructions, Exhibit 2. Proposals shall be in accordance
with the format prescribed by LACMTA and as attached hereto.

The Proposer's Price Proposal must include a price covering the entire Scope of Services, including
information for the Proposer and members of its team (e.g., joint venturers or partners, subcontractors, etc.).
The Proposer's price shall include all applicable direct labor, all applicable labor surcharges such as taxes;
insurance and fringe benefits, as well as indirect costs, overhead, general and administrative expense, other
direct costs, and profit.

The Price Proposal submitted shall describe the number of hours proposed by labor category, and fully
burdened rates for all proposed personnel, including subcontractors. This information is required to support the
Proposer's execution plan.

VOLUME IV - DEOD Forms and Required Documents*

All Diversity and Economic Opportunity Department (DEOD) Forms required for the Proposal shall be included
in this volume.

*VOLUMES IIl AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE SEPARATE FROM
VOLUMES | AND II.

1.3 PROPOSAL FORMS

This solicitation requires the following completed documents in the Proposal:

» Price Form(s) titled Form 60 with Instructions - Please see Exhibit 2. (PRICE FORM(S) SHALL BE
INCLUDED AS PART OF VOLUME lII).

» Proposal Letter - Please see Exhibit 5.
« List of Current Contracts - Backlog - Please see Exhibit 6.

« List of Completed Contracts - Last Five Years - Please see Exhibit 7.
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1.4 CERTIFICATION FORMS

This solicitation requires the following completed certifications in the Proposal:

» Ethics Declaration (Proposer must submit its completed Ethics Declaration, as well as a completed Ethics
Declaration from each of Proposer's prospective subcontractors, in the Proposal) - Please see Exhibit 8.

» General Certifications - Please see Exhibit 9.

« Certificate of Compliance with 49 C.F.R. Part 655, Prevention of Alcohol Misuse and Prohibited Drug Use
in Transit Operations - Please see Exhibit 10.

« Noncollusion Affidavit to Be Executed by Proposer (for public works contracts) - Please see Exhibit 11.
1.5 SBE/DVBE FORMS

This solicitation requires the following completed DEOD forms, Exhibit 1, as instructed in the Instructions to
Bidders/Proposers Section:

SBE/DVBE Bid/Proposal Forms:

« Form 1 - Proposed List of Subcontractors and Suppliers

« Form 2 - SBE Affidavit

« Form 3 - SBE Proposed Lower Tier Subcontractors and Suppliers
« Form 4 - Business Data Sheet

« Form 5 - SBE/DVBE Affirmation

END OF SUBMITTAL REQUIREMENTS
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EXHIBITS (SOLICITATION)

Please open the file folder titled EXHIBITS (SOLICITATION) to obtain the Exhibits listed below, which are
incorporated in this Solicitation.

EXHIBIT 1 SBE SET-ASIDE BID/PROPOSAL FORMS

EXHIBIT 2 FORM 60 WITH INSTRUCTIONS

EXHIBIT 3 EVALUATION CRITERIA

EXHIBIT 4 LIST OF CERTIFIED FIRMS (RESERVED)

EXHIBIT 5 PROPOSAL LETTER

EXHIBIT 6 LIST OF CURRENT CONTRACTS - BACKLOG

EXHIBIT 7 LIST OF COMPLETED CONTRACTS - LAST FIVE YEARS
EXHIBIT 8 ETHICS DECLARATION

EXHIBIT 9 GENERAL CERTIFICATIONS

EXHIBIT 10 CERTIFICATE OF COMPLIANCE WITH 49 CFR PART 655, PREVENTION OF
ALCOHOL MISUSE AND PROHIBITED DRUG USE IN TRANSIT OPERATIONS

EXHIBIT 11 NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY PROPOSER (RESERVED)

EXHIBIT 12 MISCELLANEOUS (RESERVED)
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V. CONTRACT DOCUMENTS (SAMPLE)
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(SAMPLE)

CONTRACT NO. TBD at time of Award

TITLE: SPECIALIZED APPLE MAC TECHNICIAN INDEPENDENT CONTRACTOR SERVICES

FIRM FIXED PRICE CONTRACT

BETWEEN

LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY

AND

(NAME OF CONTRACTOR TO BE FILLED IN AT TIME OF AWARD)

(EFFECTIVE DATE IS THE DATE OF AWARD)
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(Note: Blank fields will be populated by the contract administrator at the time of award.)

This Contract is entered into by and between the Los Angeles County Metropolitan Transportation Authority
(LACMTA) and (Name of Contractor to be filled in at Time of Award) (Contractor).

In consideration of the mutual covenants of the Parties as set forth below, the Parties hereby agree as follows:

FORM OF CONTRACT

ARTICLE | CONTRACT DOCUMENTS ORDER OF PRECEDENCE
A. This Contract consists of the Contract Documents as defined in the General Conditions.

B. All of the Contract Documents are intended to be complementary with each other, and in the event of any
conflict between different provisions of the Contract Documents, the Contract Documents shall be
construed in such a manner as to give effect to all of them to the extent reasonably possible. In the event
such a conflict cannot be resolved, the provision most favorable to LACMTA, at LACMTA's sole discretion,
shall take precedence. In addition, except as otherwise specified in the Contract Documents, in the event
of any conflict between the provisions of the Contract Documents, the precedence of the Contract
Documents shall be as follows:

Form of Contract

Special Provisions

General Conditions

Regulatory Requirements

Task Orders (Not Applicable)

Scope of Services (Exhibit A, Dated 16-JAN-2024)
Other Contract Documents

NooahswhNpE

C. A Modification or Change Order to this Contract shall take its precedence from the terms it amends. All
other documents and terms and conditions shall remain unchanged.

D. All Articles, Subarticles, or portions of the Contract noted by an asterisk (*) shall be included in all
Subcontracts of any tier.

ARTICLE Il DEFINITIONS

Capitalized terms, abbreviations and symbols used in this Contract shall have the meaning ascribed to them in
the Contract Documents.

ARTICLE Il SERVICES TO BE PERFORMED

Contractor shall perform the Services described in the Scope of Services, including all Services that are
reasonably related to, inferable from, customary, or necessary in connection with the performance of the
Services (see Exhibit A). In performance of this Contract, Contractor shall comply with all Applicable Laws and
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all Services shall be performed strictly in accordance with the Contract Documents and the Standard of
Performance. The Contractor shall be responsible for the professional quality, technical accuracy,
completeness, and coordination of the Services, it being understood that LACMTA will be relying upon such
professional quality, accuracy, completeness, and coordination in utilizing the Services. In performing the
Services, Contractor shall cooperate and consult with and advise LACMTA regarding LACMTA's goals and
objectives for the end product of the Services for the purpose of assuring that LACMTA's goals and objectives
are met, and furnish sufficient staffing, business administration and supervision to meet Contractor's
obligations under the Contract Documents.

Any additional Services beyond the Scope of Services herein shall be implemented by means of a written
Modification or Change Order. Any such additional Services shall only be authorized upon the issuance by
LACMTA of a signed Modification or Change Order, and Contractor shall not be entitled to any payment
therefore in the absence thereof. Unless LACMTA agrees to an extension of time at the time it authorized
additional Services, all such additional Services shall be completed by the Contract Completion Date.

If permitted or required under other provisions of the Contract Documents, Contractor may contract with
Subcontractors and Suppliers. All approved Subcontractors and Suppliers are identified in Exhibit G. Any
changes or substitutions of such Subcontractors or Suppliers shall be made strictly in accordance with the
Contract Documents.

ARTICLE IV COMPENSATION AND PAYMENT

This Contract is funded in whole or in part with state/local funds.

A. Total Contract Price - As full and complete compensation for the Contractor's performance of the Services
in accordance with the Contract Documents, LACMTA will pay the Contractor the Firm Fixed Price of
$ (Contract Price).

Unless otherwise specifically provided in the Contract Documents, the Contract Price includes
compensation for all taxes the Contractor is required to pay by laws in effect on the date the Contractor's
Proposal was opened. The Contractor shall pay all federal, state, and local taxes, and duties applicable to
and assessable against any Services, including, but not limited to, retail sales and use, transportation,
export, import, business, and special taxes. The Contractor shall ascertain and pay the taxes when due.
The Contractor will maintain auditable Records, subject to LACMTA reviews, confirming that tax payments
are current at all times.

LACMTA has implemented a 15-Day Pay initiative for LACMTA certified Small Business Enterprise (SBE)
firms. For additional information, see B(2)(b) and C(2)below.

B. Applications for Payment
1. The Contractor will be paid the Total Contract Price by means of progress payments in accordance with
all applicable terms and conditions of the Contract Documents. A Progress Payment is a payment of a
portion of the Total Contract Price for partial completion of the Services.

2. Contractor shall submit an Application for Payment ("Application") to LACMTA no later than the 25th
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day of the month. All Applications shall be electronically submitted to LACMTA at
accountspayable@metro.net and contain the following:

a. The invoice, dated and identifying the Contract Number;

b. If Contractor is a LACMTA certified SBE acting as a prime, indicate net 15-day pay on invoice;
c. A description of the Services completed,;

d. Any other documentation LACMTA requires to process the Applications;

e. The Contractor's signature and certification that the Services have been performed in accordance
with the Contract using the form titled Payment Certification (Continuous), Exhibit E-1; and

f. Signature of LACMTA's Authorized Representative acknowledging that the Services described in
the Application have been performed in accordance with the Contract.

C. Payment

1. LACMTA will make payments within thirty (30) days after its receipt of an undisputed and properly
submitted Application.

2. LACMTA will make payments within fifteen (15) days after receipt of an undisputed and properly
submitted Application, where the contractor submitting the invoice is a LACMTA certified SBE acting as
a prime contractor.

3. Upon receipt of an Application, LACMTA shall:

a. Review the Application to determine if it is complete and meets Contract requirements.

b. Return any Application that is not complete or does not meet Contract requirements, setting forth in
writing the reasons for the determination.

No payments shall be made for Services not performed in accordance with the Contract Documents.

D. Retention - LACMTA shall retain from each Progress Payment ten percent (10%) of the Progress Payment
as part security for the fulfillment of the Contract by the Contractor. However, after fifty percent (50%) of
the Services has been completed, if in the sole discretion of LACMTA, progress on the Services is
satisfactory, LACMTA will not make further deductions on the remaining Progress Payments, except that
the amount of the retention withheld shall not at any time thereafter be less than 5% of all of the Total
Contract Price, as amended, or as adjusted by Change Orders/Modifications. However, if LACMTA
thereafter determines that the Services, or progress of the Services, is unsatisfactory, LACMTA may
reinstate, continue or increase retentions in amounts necessary to increase the total retention to an amount
not to exceed ten percent (10%) of the Total Contract Price.

E. Release of Retention - Release of retention shall be in accordance with Subsection H of this Article.

F. Additional Deductions - LACMTA may deduct from each payment any or all of the following:

1. Liquidated Damages, if provided for in the Special Provisions, that have accrued as of the date of the
Application;
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Deductions from previous payments, due to LACMTA's discovery of deficiencies in the Services or non-
compliance with the specifications or any other requirement of the Contract;

Sums expended by LACMTA in performing any of the Contractor's obligations under the Contract that
the Contractor has failed to perform; and

Other sums that LACMTA is entitled to recover from the Contractor under the terms of the Contract
including without limitation insurance deductibles and assessments.

The failure of LACMTA to deduct any of the above-identified sums from payments shall not constitute a
waiver of LACMTA's right to such sums or to deduct them from later payments.

G. Payments to Subcontractors*

1. Payments - Contractor shall pay each Subcontractor under this Contract for satisfactory performance of

its Subcontract no later than seven (7) days after its receipt of each payment from LACMTA.

Final Payment to Subcontractors - The Contractor shall pay to each Subcontractor all amounts it has
retained from payments under the Subcontract within seven (7) days after the Subcontractor's Services
are satisfactorily completed.

Delay in Payment - Contractor shall not delay payment beyond the seven (7) day time limit except for
good cause, and only upon the prior written approval of LACMTA.

If LACMTA determines that the Contractor has failed to comply with this Article, LACMTA may give
written notice to the Contractor describing the default, that the default shall be cured, and if the default
is not cured as provided in the Section titled TERMINATION FOR DEFAULT in the General Conditions
of this Contract, the Contract may be terminated for default as provided therein, or LACMTA may
exercise any other remedy it has under the Contract or law.

H. Final Payment* - After Acceptance of the Services, as provided in the General Conditions of this Contract,
final payment ("Final Payment") will be made as follows:

1.

The Application for Final Payment shall be labeled "FINAL" and include the following:

a. The proposed total amount due the Contractor, segregated by base Contract amount, Change
Orders, Modifications, and other basis for payment;

b. Deductions for prior payments;

c. Amounts retained; and

d. List of pending unsettled Claims, stating claimed amounts.

Prior payments shall be subject to correction in LACMTA's review of the Application for Final Payment.
LACMTA will review the Contractor's Application for Final Payment and will forward any required
changes or corrections to the Contractor. Within ten (10) days after receipt of required changes from

LACMTA, the Contractor will make the changes, and shall submit the revised Application. Upon
acceptance by LACMTA, the revised Application for final payment will become the approved
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Application for final payment.

4. If no Claims remain unsettled within thirty (30) days after final Acceptance of the Services by LACMTA,
and agreements are reached on all issues regarding the Application for final payment, LACMTA, in
exchange for an executed release, satisfactory in form and substance to LACMTA, will pay the entire
sum found due on the approved Application for final payment, including the amount, if any, allowed on
settled Claims.

5. The release from the Contractor shall be from any and all Claims arising under the Contract, except for
Claims that with the concurrence of LACMTA are specifically reserved, and shall release and waive all
unreserved Claims against LACMTA and its officers, directors, employees and Authorized
Representatives. Contractor shall provide said release using the Release of Claims form, Exhibit F.
Further, the release shall be accompanied by a certification (using Payment Certification (Final), Exhibit
E-2) by the Contractor that:

a. It has resolved all Subcontractor, Supplier and other Claims that are related to the settled Claims
included in the final payment;

b. It has no reason to believe that any party has a valid Claim against the Contractor or LACMTA
which has not been communicated in writing by the Contractor to LACMTA as of the date of the
Certificate;

c. All warranties are in full force and effect; and

d. The releases and warranties shall survive Final Payment.

6. LACMTA may withhold from the final payment an amount not to exceed one hundred fifty percent
(150%) of the amount of overpayments, offsets and other amounts claimed by LACMTA.

I. Discovery of Deficiencies* - Notwithstanding LACMTA's acceptance of the Application for Final Payment
and irrespective of whether it is before or after Final Payment has been made, LACMTA shall not be
precluded from subsequently recovering improperly claimed or paid amounts in the event of any the
following:

1. The true and correct amount payable for the Services is different from that previously accepted;
2. The previously accepted Services did not conform to the Contract requirements; or

3. A previous payment, or portion thereof, for Services was improperly made.

LACMTA shall not be estopped from demanding and recovering damages from the Contractor, as
appropriate, under any of the foregoing circumstances as permitted under the Contract or Applicable Law.

J. LACMTA issues payment of invoices via Electronic Funds Transfer (EFT) which guarantees faster
payments and is a more secure and efficient way to make payments. If Contractor has not already done

so, Contractor is required to register for EFT, unless the Contractor requests and receives a waiver in
writing. Please call (213) 922-6811, then, press option # 7 for EFT forms.

ARTICLEV CONTRACT TERM AND PERIOD OF PERFORMANCE

The Effective Date of this Contract is . The Period of Performance of this Contract shall commence
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on the date the Contract is fully executed by LACMTA. Contractor shall complete all Services under the
Contract no later than ("Contract Completion Date"), unless this Contract is terminated earlier or
extended by LACMTA, in writing, as provided in this Contract.

If this Contract incorporates a Milestone Payment Schedule, the Contractor shall complete all Milestones by
the date shown in the Milestone Payment Schedule. If the Contractor's Services are authorized by means of a
Task Order, the Period of Performance shall be as specified therein.

ARTICLE VI OPTIONS

LACMTA may exercise an option by written notice to the Contractor at any time during the term of the Contract
but shall exercise an option within thirty (30) days of the Contract Completion Date. If LACMTA has elected
multiple option periods, the Contract Completion Date for exercising the second and subsequent options shall
be within thirty (30) days of the expiration of the option period for any preceding option LACMTA has
exercised.

In the event LACMTA exercises an option, Contractor shall continue to perform the Services specified in the
Contract, in accordance with all of the terms and conditions of the Contract, for the option price(s) until the
expiration of the period of the option.

ARTICLE VII AVAILABILITY OF FUNDS

Funding for this Contract is based upon the availability of funds determined by LACMTA's fiscal budget, which
runs from July 1 through June 30 of each fiscal year. If funding is not approved for any subsequent fiscal year
during which this Contract is in effect, LACMTA may issue a stop work notice or at its discretion terminate the
Contract for convenience.

ARTICLE VIII  INSURANCE

The Contractor shall comply with the provisions of all insurance requirements provided in the Special Provision
titted INSURANCE REQUIREMENTS.

ARTICLE IX NOTICES AND SERVICE THEREOF*

A. Any notice legally required to be given by one Party to another under the Contract shall be in writing and
dated, and in accordance with the Contract or other requirements applicable to the notice in question. The
notice shall be signed by the Party giving such Notice or by a duly Authorized Representative of such
Party.

B. Unless otherwise specified in the Contract Documents, notices shall not be effective unless enclosed in a
sealed envelope and transmitted by registered mail or any certified delivery service addressed to:

Los Angeles County Metropolitan Transportation Authority
One Gateway Plaza
Los Angeles, CA 90012-2952
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Attention: James Giblin, Senior Contract Administrator
Contract No. TBD at time of Award

C. All notices to the Contractor will be enclosed in a sealed envelope and transmitted by personal delivery to
the Contractor or its Authorized Representative or by registered mail or any certified delivery service
addressed as follows:

Attention:

D. Any notice of changes of address shall be given according to the provisions of this Article.

E. Notices shall be deemed received when actually received in the office of the addressee (or by the
addressee if personally delivered) or when delivery is refused, as shown on the receipt of the U. S. Postal
Service, private carrier or other person making the delivery.
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ARTICLE X ENTIRE AGREEMENT

This Contract along with all other Contract Documents constitutes the complete and entire agreement between
LACMTA and Contractor and supersedes any prior representations, understandings, communications,
agreements or proposals, oral or written.

LOS ANGELES COUNTY METROPOLITAN
TRANSPORTATION AUTHORITY

STEPHANIE N. WIGGINS
CHIEF EXECUTIVE OFFICER

BY: BY:
SIGNATURE OF AUTHORIZED REPRESENTATIVE

DATE
(PRINT OR TYPE NAME)
TITLE APPROVED AS TO FORM
DAWYN R. HARRISON
COUNTY COUNSEL
DATE
BY:
DEPUTY
TAX ID NO.:
LACMTA ISSUE DATE: January 23, 2024
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SPECIAL PROVISIONS

SP-01 SBE SET-ASIDE

LACMTA has determined that this solicitation is a Small Business Enterprise Set-Aside. The Contractor shall
perform a Commercially Useful Function throughout the performance of the contract. The Contractor shall
comply with the SBE Program requirements provided in the Diversity & Economic Opportunity Department
Contract Compliance Manual (Set-Aside).

SP-02 ORGANIZATIONAL CONFLICTS OF INTEREST*

Any person, firm, corporation, joint venture or partnership, or Subcontractor determined to have an
organizational conflict of interest is subject to contract termination. LACMTA has chosen to make this Contract
subject to the restrictions against organizational conflicts of interest promulgated by the Federal Transit
Administration in FTA Circular 4220.1F or successor circulars. Contractor and its Subcontractors shall at all
times comply with such restrictions against organizational conflicts of interest in connection with the Services it
provides to and on behalf of LACMTA. Without limiting the generality of the foregoing, Contractor shall not
provide Services to LACMTA, under this Contract, which would constitute or create an organizational conflict of
interest, including but not limited to any of the following that could result in a lack of impartiality or impaired
objectivity, unequal access to information, and biased ground rules, for this Contract or any other contract for
LACMTA:

A. Influenced Scope of Services

The Contractor's prior work product, whether it is performed on behalf of LACMTA or another public or
private entity, has been relied upon in establishing, or significantly influenced, the Scope of Services under
this Contract.

B. Opportunity to Create Contracting Opportunities

The Contractor's prior work product, whether it is performed on behalf of LACMTA or another public or
private entity, afforded an opportunity for the Contractor to make or influence findings with respect to this
Contract.

C. Evaluation of Prior Work Product

The Contractor would be in position to evaluate its own prior work product as part of this Contract, whether
the prior work product is performed on behalf of LACMTA or another public or private entity; or as part of
this Contract the Contractor would be in a position to assess its prior work product whether or not it was
performed on behalf of LACMTA or another public or private entity.

D. Access to Information

The Contractor received confidential or other information as part of the services performed for LACMTA or
another public or private entity which provides the Contractor with an unfair competitive advantage to
obtain this Contract or another contract with LACMTA.
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SP-03 RELEASE OF INFORMATION*
The Contractor shall not publish information or technical data acquired or generated by the Contractor in

performing the Contract until such time as such information or technical data is released in published reports
by LACMTA.

SP-04 WORKSITE ACCESS/RESTORATION (RESERVED)

SP-05 INSURANCE REQUIREMENTS
Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries to
persons, or damages in property that may arise from or in connection with the performance of the work

hereunder by the Contractor, agents, representatives, or employees. As respects Professional Liability,
coverage must be maintained, and evidence provided, for two years following the expiration of this contract.

Minimum Scope of Insurance
Coverage shall be at least as broad as:

A. Commercial General Liability
B. Commercial Automobile Liability

C. Workers' Compensation insurance as required by the State of California and Employer's Liability
Insurance.

D. Professional Liability (Errors and Omissions) insurance.

Minimum Limits of Insurance
Contractor shall maintain limits no less than:

A. Commercial General Liability: $1,000,000 per occurrence for bodily injury, personal injury and property
damage. If Commercial General Liability Insurance or other form with a general aggregate limit is used,
the general aggregate limit shall be twice the required occurrence limit or $2,000,000. Products/Completed
Operations aggregate shall apply separately to this contract/agreement or the aggregate limit shall be twice
the required per occurrence limit.

B. Commercial Automobile Liability: $1,000,000 per accident for bodily injury and property damage.

C. Workers' Compensation to comply with California's statutory requirements and Employer's Liability in an
amount no less than $1,000,000.

D. Professional Liability: $1,000,000 per claim.

E. Cyber/Privacy & Network Liability: $1,000,000 per occurrence
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Note: Cyber/Privacy & Network Liability coverage shall be acceptable if included and evidenced as part of
the Commercial General and/or Professional Liability coverages.

Other Insurance Provisions

The insurance policies required per the terms of the contract are to contain, or be endorsed to contain, the
following provisions:

A. Los Angeles County Metropolitan Transportation Authority (LACMTA), its subsidiaries, officials and
employees are to be covered as additional insureds as respects liability arising out of the activities
performed by or on behalf of the Contractor; products and completed operations of the Contractor;
premises owned, occupied or used by the Contractor; or automobiles owned leased, hired or borrowed by
the Contractor. The coverage shall contain no special limitations on the scope of protection afforded to
LACMTA, its subsidiaries, officials and employees.

B. For any claims related to this project, the Contractor's insurance coverage shall be primary insurance as
respects LACMTA, its subsidiaries, officials and employees. Any insurance or self-insurance maintained
by LACMTA shall be excess of the Contractor's insurance and shall not contribute with it.

C. Any failure to comply with reporting or other provisions of the policies including breaches of warranties shall
not affect coverage provided to LACMTA, its subsidiaries, officials and employees.

D. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer's liability.

E. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty (30) days
prior written notice has been given to LACMTA.

F. Workers' Compensation and Employer's Liability policies shall provide a waiver of subrogation in favor of
LACMTA.

G. Professional Liability insurance shall be continued, and evidence provided to LACMTA, for two years
following the expiration of the contract or, tail coverage provided for two years in the event of cancellation
or non-renewal.

Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to, and amounts over $25,000 approved by
LACMTA.

Acceptability of Insurers

Insurance is to be placed with California admitted insurers with a current A.M. Best's rating of no less than A-
VII, unless otherwise approved by LACMTA or non-admitted carriers on the California Department of
Insurance's approved list.

Verification of Coverage
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Contractor shall furnish LACMTA with original endorsements and certificates of insurance evidencing coverage
required by this clause. All documents are to be signed by a person authorized by that insurer. All documents
are to be received and approved by LACMTA before work commences. If requested by LACMTA, the
Contractor shall submit copies of all required insurance policies, including endorsements affecting the
coverage required by these specifications.

Subcontractors

Contractor must ensure any and all subcontractors performing services under the Contract are appropriately
insured. Prime shall serve as repository of all Subcontractor insurance. LACMTA retains the right to obtain
copies of evidence of Subcontractor insurance coverage at any time.

SP-06 LOSS PREVENTION

In performing the Contract, the Contractor shall at a minimum provide for protecting the lives and health of
employees and other persons; preventing damage to property, Goods; and avoiding work interruptions at the
Worksite. For these purposes, the Contractor shall do the following:

A. Provide appropriate safety barricades, signs, and signal lights;

B. Comply with the safety policies of LACMTA and all applicable laws, standards, codes, rules, and
regulations;

C. Take additional measures LACMTA determines are reasonably necessary for this purpose. This
determination, when delivered to the Contractor or the Contractor's Authorized Representative at the
Worksite, shall be deemed sufficient Notice of the noncompliance and corrective action required. After
receiving the determination, the Contractor shall immediately take corrective action. If the Contractor fails
or refuses to take corrective action promptly, LACMTA may issue an order stopping all or part of the
Services until satisfactory corrective action has been taken. The Contractor shall not base any claim or
request for equitable adjustment for additional time or money on any stop order issued under these
circumstances.

D. Maintain an accurate record of exposure data on all occurrence incidents to Services performed under the
Contract resulting in death, traumatic injury, occupational disease, or damage to property, materials,
supplies, or equipment. The Contractor shall report this data in the manner prescribed by LACMTA; and

E. Be responsible for its Subcontractor's compliance with this Section.

SP-07 CONTRACTOR EQUIPMENT*
The Contractor shall be responsible for the maintenance of all its tools and equipment. Necessary ancillary

equipment will also be kept in good repair and operating condition to ensure that Contractor's operations will
proceed in an efficient and effective manner.

SP-08 HAZARDOUS MATERIAL IDENTIFICATION AND SAFETY DATA (RESERVED)

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204



Page 46 of 90

SP-09 CLEAN UP

Without limiting the requirements contained elsewhere in the Contract, the Contractor shall at all times keep
any Worksite, including storage areas, free from accumulations of waste materials. Before completing the
Services, the Contractor shall remove from any Worksite any rubbish, tools, scaffolding, goods that are not the
property of LACMTA. Upon completing the Services, the Contractor shall leave any Worksite in a clean, neat,
and orderly condition satisfactory to LACMTA.

SP-10 PROTECTION OF STRUCTURES, EQUIPMENT, AND VEGETATION

The Contractor shall use reasonable care to avoid damaging existing structures, equipment, and vegetation on
the Worksite. If the Contractor's failure to comply with the requirements of the Contract or failure to use
reasonable care in performing the Services and causes damage to any of this property, the Contractor shall
replace or repair the damage at no expense to LACMTA. If the Contractor fails or refuses to make such repair
or replacement, the Contractor shall be liable for the costs incurred by LACMTA to affect the repairs or
replacement. The costs may be deducted from the Total Contract Price.

SP-11 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS* (RESERVED)

SP-12 ALLOWABILITY, ALLOCABILITY & REASONABLENESS DEFINITIONS*

A. This Special Provision is applicable to all Services the performance of which are based in whole or in part
on reimbursement or payment of costs incurred by the Contractor.

B. This Special Provision is intended to clarify and further define the allowability, allocability and
reasonableness of costs. It is not all-inclusive and is not intended to modify and/or interpret the Federal
Acquisition Regulation (FAR) requirements or conflict with any other Contract terms and conditions.
LACMTA has the right to determine the allocability, allowability and reasonableness of all costs incurred by
Contractor under the Contract. If Contractor disputes LACMTA's findings, Contractor may file a dispute
under the Section titted RESOLUTION OF DISPUTES. The allowability, allocability and reasonableness of
reimbursable costs claimed under the Contract will include the following considerations:

C. Allowability of costs is determined using FAR Subpart 31.204 and Generally Accepted Accounting
Principles (GAAP) (promulgated by the AICPA).

D. Reasonableness of costs is determined using FAR Subpart 31.201-3, GAAP, Internal Revenue Code (IRC)
(where applicable). Reasonableness of costs must be carefully examined to ensure that costs incurred
would be similar to those expected to be incurred in a competitive pricing environment. The burden of
proof shall be upon the Contractor to establish that a cost is reasonable.

E. Costs are allocated to final cost objectives. The allocability of cost is determined using FAR Subpart
31.201.4. Specifically, indirect expenses shall be allocated on the basis of the beneficial or causal
relationship between supporting (indirect expense) and receiving activities (final cost objective). Such
expenses shall be distributed directly to business units/segments and/or final cost objectives to the
maximum extent possible. Expenses not directly identifiable to a final cost objective, if significant in
amount, shall be grouped in separate logical and homogeneous pools and allocated based on a causal or
beneficial relationship to final cost objectives.
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Allocation of costs to the Project office indirect pool shall be determined in strict accordance with FAR
Subpart 31.201.4.

Specifically, the Contractor shall abate its indirect expenses (associated with non-Project Office direct
labor) allocated to the Project Office for items which are similar to those provided by LACMTA to the
Project Office's operations at no cost or reimbursed by LACMTA as a Project Office Other Direct Cost.

. For example, any expense (e.g., rent, building ownership cost, office equipment or supplies) associated

with the Contractor's or Subcontractors' non-Project Office direct labor shall be deemed similar to any
expense (e.g., rent, office equipment or supplies) that LACMTA has paid for 100% at the Project Office.
However, any expense (e.g., rent, building ownership cost, office equipment or supplies) associated with
the Contractor's or Subcontractors' indirect labor is allocable to the direct labor at the Project Office.

If the Contract represents more than fifty (50%) percent of the Contractor's business (% defined as direct
labor v. total Contractor direct labor), outside professional expenses incurred in preparing and negotiating
Contractor's positions on claims, disputes, or audits related to issues of reasonableness, allowability, or
allocability shall not be allowable as a direct or indirect cost to LACMTA, unless prior written approval is
obtained from LACMTA.

SP-13 LIQUIDATED DAMAGES* (RESERVED)

SP-14 THE CONTRACTOR'S LICENSE

A.

The contracting firm and the majority owner of the subcontracting firm shall have the experience and

professional capability to perform the Services; and shall possess and maintain for the duration of the
Contract all required licenses including the appropriate State of California professional license(s) and
registration required.

. The Contractor and Subcontractor(s) must possess and maintain the appropriate State of California license

and registration required for the contracted Services throughout the duration of the Contract. Proof of
validity of such license and/or registration shall be provided on an annual basis.

SP-15 LACMTA MANAGEMENT OF CONTRACTOR'S PERSONNEL*

A.

B.

In the event LACMTA determines it becomes necessary to request Contractor personnel to assist in the
management of any Project, LACMTA may request the Contractor to assign its personnel to any Project
subject to the direction of LACMTA's Project Manager or designee. LACMTA shall request such
assignment of the Contractor's personnel through a Contract Change Notice requesting such personnel.
The Contractor shall advise LACMTA of its concurrence or rejection of the request within seven (7)
business days.

Any Contract amendment issued under this Special Provision shall include the following information:
1. Name of Contractor's personnel;
2. Direct and indirect costs associated with the Contractor's personnel;

3. Description of duties to be performed by Contractor's personnel;
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4. Description of the limit of authority, if any, of Contractor's personnel; and

5. Indemnification language to be provided by LACMTA in connection with the proposed duties of the
Contractor's personnel.

C. For purposes of this Provision only, the Contractor's personnel identified in a Contract amendment issued
under this Special Provision shall be defined as the personnel.

D. LACMTA shall provide the personnel with office space and associated supplies and equipment necessary
to perform the duties described under the Contract amendment. LACMTA shall have no obligation for any
Contractor personnel who are not specifically identified in a Contract amendment issued under this Special
Provision.

E. Any document or work product produced, generated or reviewed by the personnel in their capacity
described in the Contract amendment shall be the property of LACMTA. Except for the personnel's
immediate superior in the Contractor's Project office, the personnel shall not discuss their work assignment
with any other Contractor personnel without prior consent of LACMTA's Project Manager.

F. The personnel shall perform the Services described in the Contract amendment in compliance with
LACMTA's policies and procedures, including, without limitation, LACMTA's Ethics Policy, Code of Conduct
and other applicable policies and procedures. Further, personnel's work hours shall be compatible with
LACMTA's normal work hours.

G. During the term of the Contract amendment, the personnel shall remain an employee of the Contractor and
shall continue to have their salary and benefits paid for the Contractor. In no event will the personnel be
considered an LACMTA employee. Further the personnel shall not receive any benefits normally accruing
to LACMTA employees unless provided by the Contractor.

H. LACMTA, in its sole discretion, has the right to terminate a Contract amendment issued pursuant to this
Provision notwithstanding the duration stated in the Contract amendment or remove the personnel at any
time, all in accordance with the terms of the Contract.

SP-16 SUBCONTRACT ADMINISTRATION*

LACMTA has elected to implement the following requirements related to the Services that are performed by all
Subcontractors of any tier under this Contract.

A. Executed Subcontract Agreements - Contractor shall submit to the LACMTA Contracting Officer complete
copies of all executed Subcontracts and/or purchase orders within fourteen (14) calendar days after the
Contractor, or its Subcontractors, executes each Subcontract or purchase order. Contractor shall also
submit copies of all Change Orders, Modifications, addendums or amendments to such Subcontracts and
purchase orders within fourteen (14) calendar days after execution. Contractor shall not darken out or
delete any information from the submitted Subcontract and purchase order documents. The Subcontract
and purchase order prices shown in the submitted documents shall not be cause for any reason by any
Party to make an adjustment to the Total Contract Price and such pricing information will only be used to
implement the provisions of this Contract related to Subcontractor payments and retention.

B. Subcontract Values - Contractor shall, in its monthly Application for Payment, identify all Services provided
by, the value thereof, payments made to date and retention withheld its Subcontractors and Suppliers,
including all Services authorized by means of a Modification or Change Order.

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204



Page 49 of 90

C. Survival of Obligations - Without limiting any other provision of the Contract relating to continuing
obligations that extend beyond final Acceptance of the Services or any Subcontractors' or Suppliers'
Services under this Contract, the Contractor's responsibility for injury to persons and/or property arising
from its duties and obligations under the Contract, including without limitation, the Sections titled LIABILITY
AND INDEMNIFICATION, GOODS, and WARRANTY in the Contract Document titled General Conditions,
shall survive acceptance and any payment to Contractor by LACMTA for any element of the Services
performed by a Subcontractor or Supplier under this Contract.

D. Undisclosed Incomplete Services - Contractor will not be relieved of its obligations to complete any element
of the Services, or any portion or item thereof, the non-completion of which was not disclosed to LACMTA
prior to final Acceptance of the Contract, regardless of: (1) whether such nondisclosures were fraudulent,
negligent, or otherwise; and (2) LACMTA having inspected or accepted any element of the Services,
having accepted Contractor's certification that any element of the Services is completed, having made
payment to Contractor for any element of the Services, or Contractor having made final payment, including
a release of retention to its Subcontractor or Supplier for that element of the Services. Contractor shall
remain obligated to correct all such items after final Acceptance of the Contract under this Section and all
other provisions of the Contract that, expressly or by their nature, extend beyond or survive final
Acceptance.

SP-17 PAYMENT AND REPORTING OF PREVAILING WAGE* (RESERVED)

SP-18 LIVING WAGE / SERVICE CONTRACT WORKER RETENTION POLICY* (RESERVED)

SP-19 METRO WORKFORCE INTIATIVE NOW (WIN-LA) PROGRAM (RESERVED)

END OF SPECIAL PROVISIONS
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GENERAL CONDITIONS

GC-01 GLOSSARY OF TERMS*

A. Abbreviations and Symbols

ADR Alternative Disputes Resolution

Cal-OSHA California Occupational Safety and Health Administration

CEO Chief Executive Officer

C.F.R. Code of Federal Regulations

DEOD Diversity and Economic Opportunity Department of LACMTA
EPA United States Environmental Protection Agency

FAR Federal Acquisition Regulations

FTA Federal Transit Administration

GEC General Engineering Consultant

LACMTA Los Angeles County Metropolitan Transportation Authority

NTE Not-to-Exceed

OSHA United States Department of Labor, Occupational Safety and Health Administration, and
Occupational Safety and Health Act

PUC Public Utilities Code, State of California

RFC Request for Change

U.S.C. United States Code

B. Definitions

Acceptance: Documentation prepared by LACMTA or its Authorized Representative attesting
to the completion of all of the Services under the Contract or specified portion
thereof.

Alternative Means for settling a disputed claim which may include arbitration, mediation or

Disputes other recognized means for settling a dispute.

Resolution:

Approve: LACMTA written confirmation of documents presented by and/or actions of the

Contractor related to the Services under the Contract.

Applicable Laws: "Applicable Laws" means all Federal, State, and local laws, statutes, ordinances,
regulations, policies and guidelines (including, without limitation, Environmental
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Authorize:
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Chief Executive

Officer:
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Contract:

Contract
Administrator:

Contract Change
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Laws and Disability Laws) enacted by Governmental Authorities, codes adopted
or promulgated by Governmental Authorities (including, without limitation,
building and health and safety codes), lawful orders of Governmental Authorities
and common law, including, but not limited to, principles of equity applied by the
courts, which are in effect at the time the Services or other obligations that are
required under or in connection with the performance of this Contract, and
relevant and applicable to the Scope of Services under the Contract, including
without limitation all of the Regulatory Requirements.

A cost imposed on the Contractor for non-compliance with certain contractual
requirements.

LACMTA's written permission to Contractor for actions to be completed.

Person or firm with full legal authority to act for or in the place of the named
business or governmental entity.

Business day shall mean Monday through Friday, except for federal and state
holidays.

All days in a month, including weekends and holidays.

Substitutions, additions, or deletions which result in revisions to the Contract.
Change does not mean work performed by the Contractor to correct defective
Services caused by the Contractor's negligent acts, errors or omissions.

A unilateral written order by LACMTA's Contracting Officer
directing a Change.

The Chief Executive Officer (CEO) of LACMTA.

A written demand by one of the Parties for:
1. Time extension; and/or
2. Payment of money.

One that provides Services to LACMTA, also defined as the Contractor.

This written agreement executed between LACMTA and Contractor and
consisting of the Contract Documents as defined in the General Conditions.

The person identified by LACMTA in the RFP as the Contract Administrator, or in
any other notice provided by LACMTA.

A document issued by LACMTA to the Contractor detailing a proposed change to

LACMTA
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the Contract.

The Contract Documents consist of the Form of Contract, General Conditions,
Special Provisions, Regulatory Requirements, Scope of Services, manuals,
certifications, specifications, and all other terms, conditions, requirements and
directions that collectively constitute the obligations of the Contractor in the
performance of the Services, including all exhibits, attachments, appendices, and
amendments to the foregoing and all Modifications and Change Orders. Task
Orders are Contract Documents when fully executed and issued by LACMTA to
the Contractor.

The CEO or a designated representative who is authorized and empowered to

Officer: execute contracts, contract Modifications, Change Orders, and agreements on
behalf of LACMTA.

Contractor: The individual, firm, partnership, corporation, joint venture or combination
thereof, referred to throughout the Contract in the singular and by the neutral
term "it", that has entered into the Contract with LACMTA.

Cure Notice: Written notice from LACMTA to the Contractor to correct Services performed not
in conformance with the Contract.

Days: Unless otherwise stated, "days" shall mean calendar days. When a required
submittal falls on a non-business day, submittal shall be on the next business
day.

Goods: Equipment, material and/or products required to perform the Services. Goods
may be furnished by LACMTA or required to be furnished by the Contractor.

Government Any federal, state, or local government and any political subdivision or any

Authorities: governmental, quasi-governmental, judicial, public or statutory instrumentality,
administrative agency, authority, body or entity.

Home Office: The home office(s) of the Contractor's firm.

Invoice: A request for payment for Services performed.

LACMTA: The Los Angeles County Metropolitan Transportation Authority (LACMTA) or its
successor, or any successor in interest, or its Authorized Representative.

Milestone: An established point, event or occurrence that is included in or associated with
the Schedule, as defined in the Contract, and which may be tied to a requirement
in the Contract.

Modification: Any written addition, deletion, adjustment or alteration to the Contract, whether
arising out of the unilateral exercise by LACMTA of any right under the Contract,
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or by mutual agreement/action executed by the Parties. A Modification may be
unilateral or bilateral, and includes Change Orders, adjustments in quantities,
extensions of time, administrative changes and adjustments, and all other
actions and events that result in an alteration, correction or adjustment of the
Contract.

Written notice from LACMTA to the Contractor terminating the Contract, or a
portion thereof, either for convenience of LACMTA or for default due to the
Contractor's failure to perform its contractual obligations.

LACMTA and the person(s), governmental entities, or business entities entering
into the Contract.

The total time period for completion of all Services under the Contract.

Existing and planned rail transit system that is and will be operated by LACMTA.

The Contract Scope of Services for a portion of LACMTA Transit System as
defined in the Form of Contract.

A document issued by the Contractor to LACMTA detailing a proposed change to
the Contract.

Goods, service(s), system(s) or subcontractor(s) that the Contractor requests to
use in lieu of that specified in the Contract.

A time phased Project execution plan that identifies all activities necessary to
implement a given Project and Contract in a logical time phased manner. The
Contract Schedule provides the start and completion date of each activity and its
Milestones. The Project Schedule shall include the Milestones for the entire
Project.

Description of the sum total of productive and operative efforts used to generate
the results specified, indicated, or implied in the Contract, including all technical
and professional services, and Goods used during all related activities whether

originally or subsequently Scheduled.

Requirements applicable to the Contract that invoke, modify, and/or supplement
the General Conditions.

Subcontract: A legal agreement between the Contractor and a Subcontractor or Supplier to
furnish Services, labor or Goods as a portion of the Services, or any such
agreement between a Subcontractor or a Supplier and its lower tier
Subcontractor or Supplier, at any tier.
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Any individual, firm, partnership, corporation, joint venture or combination
thereof, other than employees of the Contractor, that enters into a legal
agreement with the Contractor to furnish Services, labor or Goods as a portion of
the Services. Unless otherwise specified, Subcontractors includes
Subcontractors of any tier.

Any individual, firm, partnership, corporation, joint venture, or combination
thereof, other than employees of the Contractor, or Subcontractor that enters into
a legal agreement with the Contractor and that manufactures, distributes or
furnishes tangible Goods as a portion of the Services, with Services usually
limited to delivery and/or required testing. Unless otherwise specified, Suppliers
includes Suppliers of any tier.

A technical quality and progress audit, including, but not limited to, a check of
budget versus expenses to date, technical progress, quality of work, Schedule
assessment and a measurement of design hours per drawing, review of
adherence to policies and procedures and safety requirements.

The total compensation approved by LACMTA's governing board to be paid to
the Contractor in accordance with the terms of the Contract (and amendments
thereto).

The entire fixed guideway rail transportation system, including right-of-way,
pavement, tracks, structures, equipment appurtenances, and all other related
property of LACMTA.

The location where the Contractor's Services will be performed as defined in the
Contract. The term may include the location of work performed by others (i.e.,
the construction site of a Project).

GC-02 GOVERNING LAW*

The validity, construction, interpretation and enforcement of this Contract shall be governed by the laws of the
State of California without regard to its rules of conflict of laws.

By entering into the Contract, the Contractor consents and submits to the jurisdiction of the Courts of the State
of California, County of Los Angeles, over any action at law, suit in equity, and/or other proceeding that may

arise out of the Contract.

GC-03 CONTRACT DOCUMENTS

A. Explanations

Should it appear that the Services to be performed or any relative matters are not sufficiently detailed or
explained in the Contract, the Contractor shall request in writing from LACMTA a written explanation as
may be necessary and shall conform to the explanation given.

LACMTA
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B. Omissions And Misdescriptions

1. The Contractor shall carefully study the Contract; shall verify all figures in the Contract Documents
before performing the Services; shall promptly notify LACMTA of all errors, inconsistencies, and/or
omissions that it discovers; and, in instances where such non-conformities are discovered, shall obtain
specific instructions in writing from LACMTA before Contractor's proceeding with the Services. Any
Services affected that is performed prior to LACMTA's decision shall be at the Contractor's risk. The
Contractor shall not take advantage of any apparent non-conformity that may be found in the Contract.
LACMTA shall be entitled to make such corrections therein and interpretations thereof as it may deem
necessary for the fulfillment of the intent of the Contract. Omissions or misdescriptions of any Services
that are manifestly necessary to carry out the intent of the Contract, or that are customarily performed,
shall not relieve the Contractor from performing such Services at no additional expense and/or delay,
and such Services shall be performed as if fully and correctly set forth in the Contract.

Where the terms "as indicated" and "as detailed," or words of similar import are used by themselves, it
shall be understood that reference is made to the Technical Specifications or other technical
documents provided by LACMTA, or Contract drawings unless otherwise expressly stated. "Directed,”
"required,” "permitted,” "ordered,"” "designated,"” "selected,” "approve,” "accept,” "satisfactory,” "equal,”,
"necessary," or words of like import shall be understood to require an identifiable action by LACMTA
unless otherwise expressly stated.

3. References within the Contract

References to Articles (e.g. ARTICLE Il), Sections (e.g. GC-02) and Paragraphs within the Contract are
made by citing the title of the provision only, e.g., a reference to this particular Section would be
phrased "in the Section titted CONTRACT DOCUMENTS", which would necessarily include all
Subsections and Paragraphs in this Section. References to Articles, Sections and Paragraphs include
Subarticles, Subsections and Subparagraphs within the same Section or Paragraph. References to
other Contract Documents are made by citing the title of the Contract Part, e.g., "the Special
Provisions".

GC-04 INTERPRETATION*
A. Furnished By LACMTA:

Upon request by the Contractor, LACMTA shall furnish the Contractor any general information and data
readily available to LACMTA or those under contract to LACMTA for this Project, which the Contractor
determines, may be of use to the Contractor in the performance of the Services. LACMTA shall rely upon
the Contractor to determine which of the general information and data readily available to LACMTA the
Contractor requires for the performance of the Services hereunder. LACMTA makes no representations
with respect to the reliability, accuracy, or completeness of any information or data it may furnish
hereunder. The Contractor is entitled to rely on the information or data to the extent a service provider
providing like services on a project with similar scope and complexity would believe it is appropriate to do
so. The Contractor is expected to apply its professional judgment and seek any clarification it deems
necessary.

B. Furnished by Others:
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The Contractor is to obtain, utilizing its own personnel, any required information that has been developed

by other public or private agencies or companies that are not under contract to LACMTA. The Contractor
is to apply its professional judgment as to the reliability of the information or data for the purpose for which
the Contractor intends on utilizing such information or data.

GC-05 AUTHORITY OF THE CONTRACTING OFFICER

LACMTA has the final approval in all matters relating to or affecting the Services. Except as expressly
specified in the Contract, the Contracting Officer may exercise any powers, rights, and/or privileges that have
been lawfully delegated by LACMTA. Nothing in the Contract shall be construed to bind LACMTA for acts of
its employees and Authorized Representatives that exceed the delegation of LACMTA specified herein.

No LACMTA employee or officer, except the Contracting Officer, may authorize any Change Orders, or
Modifications to the Contract.

GC-06 LACMTA'S TECHNICAL REPRESENTATIVE (PROJECT MANAGER)

LACMTA shall provide a Project Manager and/or a technical representative for all technical aspects related to
the performance of the Contract. The Contractor shall make such oral or written reports to LACMTA's
technical representative with an information copy to the Contract Administrator as may be requested by
LACMTA or as specifically required by the Contract. All contractual matters shall be addressed to the Contract
Administrator.

GC-07 ORGANIZATIONAL AND KEY PERSONNEL

A. Before starting any Services, the Contractor shall submit for LACMTA review and acceptance, an
organization chart showing the proposed organization established by the Contractor for the performance of
the Services. The Contractor shall identify all key personnel within its organization chart and shall provide
resumes of each individual. The chart shall include the following items:

1. Lines of authority, responsibility, and communication;
2. Office organizations, if any; and
3. Names, titles, and functions of all supervisory and other key personnel.

B. The Contractor's Project Manager shall supervise and direct the Services, and have overall responsibility
for the Services in accordance with the Contract. The Contractor shall be solely responsible for
implementation of all Services, means, methods, techniques, sequences, and procedures and for
coordination of all portions of the Services under the Contract.

C. The Contractor shall not reassign such key personnel to other projects without LACMTA's prior written
approval and until a satisfactory replacement has been approved by LACMTA. The Contractor shall
secure the prior written approval of LACMTA for any change or reassignment of the key personnel,
submitting written documentation of the new individuals' qualifications.

D. If LACMTA provides office space to the Contractor, or requires Contractor to locate its office space in a
specific location, then at all times during the performance of Services hereunder, only related Services
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shall be performed in such office space and Contractor shall not use such office space to perform non-
Contract related work.

LACMTA shall have the right, in its absolute discretion, to require the removal of Contractor's personnel at
any level assigned to the performance of the Services, if LACMTA considers such removal necessary in
the best interests of the Program and requests such removal in writing. Such personnel shall be promptly
removed from the Project by the Contractor at no cost or expense to LACMTA. Further, an employee who
is removed from the Project for any reason shall not be re-employed on the Program.

GC-08 WHISTLEBLOWER REQUIREMENTS*

A.

The Contractor shall comply with, and not take any action or adopt any rule, regulation or policy which is
contrary to, the provisions set forth in the California Labor Code § 1102.5.

. The Contractor shall post and maintain all current LACMTA Phone Hotline literature provided by LACMTA

("Hotline Literature") at place(s) of performance during the term of the Contract. All Hotline Literature is to
be posted in prominent locations that are highly visible and accessible to Contractor's employees.
Contractor shall not hinder or coerce its employees from using LACMTA Phone Hotline to voice ideas,
suggestions, or concerns relative to the performance of any LACMTA contract. The Contractor shall
provide access to LACMTA representatives for the purpose of verifying Contractor's adherence to this
Section. In the event LACMTA inspection finds the Contractor has failed to comply herewith, the
Contractor shall promptly correct such failures in the manner directed by LACMTA, this may include, but is
not limited to, replacing Hotline Literature and sponsoring training sessions, with LACMTA representatives,
on the use of LACMTA Phone Hotline.

GC-09 AGENT TO ACCEPT SERVICE

The Contractor shall maintain within Los Angeles County a duly authorized agent to accept service of legal
process on its behalf, and shall keep LACMTA advised of such authorized agent's name and address during
the duration of the Contract and for three (3) years after Final Payment, or as long as the Contractor has
warranty obligations under the Section titted WARRANTY herein, whichever period terminates later.

GC-10 CONFLICT OF INTEREST*

A.

Contractor warrants that it has not employed or retained any company or person, other than a bona fide
employee (as defined in the Section COVENANT AGAINST CONTINGENT FEES), working solely for
Contractor, to solicit or secure the Contract and that it has not paid or agreed to pay any company or
person, other than a bona fide employee working solely for Contractor, any fee, commission, percentage,
brokerage fee, gifts or any other consideration, contingent upon or resulting from the award or making of
the Contract. For breach of this warranty, or violation of any other prohibition in this Section, LACMTA shall
have the right to terminate the Contract for failure of Contractor to fulfill its Contract obligations.

. Contractor agrees that, for the term of the Contract, no member, officer, or employee of LACMTA, or of a

local public body during their employment and for one (1) year thereafter, shall have any interest, direct or
indirect, in the Contract, or to any benefit arising thereof as prohibited by Government Code 88 1090 and
87100.

The employment by Contractor personnel on the payroll of LACMTA for the performance of Services under
the Contract will not be permitted, even though such employment may be outside of the employee's regular
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working hours or on Saturdays, Sundays, holidays, or vacation time. The employment by the Contractor
personnel who have been on LACMTA payroll within one (1) year prior to the date of Contract award,
where such employment is caused by and/or dependent upon Contractor securing the Contract or a related
contract with LACMTA, is also prohibited.

D. Neither the Contractor nor its employees nor its Subcontractors or their employees shall give or offer to
give any campaign contribution to any member of LACMTA in violation of California Public Utilities Code §
130051.20 or California Government Code § 84300 et seq.

GC-11 CONFIDENTIALITY*

Contractor agrees that for and during the entire term of the Contract, any information, data, figures, records,
findings and the like received or generated by the Contractor in the performance of the Contract, shall be
considered and kept as the private and privileged records of LACMTA and will not be divulged to any person,
firm, corporation, or other entity except on the direct authorization of LACMTA. Further, upon termination of
the Contract for any cause, Contractor agrees that it will continue to treat as private and privileged any
information, data, figures, records and the like, and will not release any such information to any person, firm,
corporation or other entity, either by statement, deposition, or as a witness, except upon direct written authority
of LACMTA.

The Contractor shall not publish information or technical data acquired or generated by the Contractor in
performing the Contract until such time as such information or technical data is released in published reports
by LACMTA.

GC-12 COVENANT AGAINST CONTINGENT FEES*

A. The Contractor warrants that no person or Authorized Representative has been specifically employed or
retained to solicit or obtain the Contract in exchange for a contingent fee, except a bona fide employee or
Agent. A breach or violation of this warranty shall be considered a breach of Contract pursuant to the
Section titled TERMINATION FOR DEFAULT herein. In addition to any rights and remedies otherwise
provided by law, LACMTA may deduct from the TCP or consideration, or otherwise recover, the full amount
of the contingent fee.

B. "Bona fide Agent", as used in this Section, means an established commercial or selling entity that is
maintained by the Contractor for the sole purpose of securing business and that neither exerts nor
proposes to exert improper influence to solicit or obtain LACMTA contract(s) nor holds itself out as being
able to obtain any LACMTA contract(s) through improper influence.

C. "Bona fide employee", as used in this Section, means a person who is employed by the Contractor and
subject to the Contractor's supervision and control as to time, place, and manner of performance and who
neither exerts nor proposes to exert improper influence to solicit or obtain LACMTA contract(s) nor holds
itself out as being able to obtain any LACMTA contract(s) through improper influence.

D. "Contingent fee", as used in this Section, means any commission, percentage, or other sum that is payable
only upon success in securing an LACMTA contract.

E. "Improper influence," as used in this Section, means any influence that induces or tends to induce an
LACMTA employee, officer, Contractor, Subcontractor, Supplier, Authorized Representative, or Consultant
to give consideration or to act regarding an LACMTA Contract on any basis other than the merits of the
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matter.

GC-13 ENGLISH REQUIREMENTS*

At all times, all Contractor personnel on site must have sufficient knowledge of the English language to
comprehend safety related directions and requirements. At all times, the Contractor shall have a lead
representative on site who has sufficient comprehension of the English language to read, write, speak and
understand all job related directions and discussions.

GC-14 LICENSES AND PERMITS

Except for any permits furnished by LACMTA, the Contractor shall be fully responsible for identifying and
obtaining, at its own expense, all necessary licenses and permits required for the timely prosecution of the
Services.

The Contractor acknowledges that prior to entering into the Contract it familiarized itself with the requirements
of all applicable federal, state, county, and municipal laws, codes, rules, and regulations, as well as the
conditions of any required licenses and permits, in effect at time of execution of the Contract. The Contractor
shall be responsible for complying with all of the foregoing, at its sole expense and without any additional
compensation or extension of the time for performance set forth in the Form of Contract on account of such
compliance, regardless of whether such compliance would require additional Services, labor, equipment, or
Goods not expressly stated in the Contract.

GC-15 GOODS*

A. The Contractor shall furnish all Goods required to complete the Services, except those designated to be
furnished by LACMTA. Unless otherwise indicated in the Contract, Goods incorporated into the Services
shall be new, of good quality, and of the grade specified for the purpose intended. Unless otherwise
specifically stated, reference to Goods or patented processes by trade name, make, or catalog number
shall be regarded only as a means of establishing a standard of quality; such references shall not be
construed as limiting competition. The Contractor may, at its option, use any Goods or process that is
equivalent to that named subject to the prior written acceptance by LACMTA. LACMTA shall be the sole
judge of the quality and suitability of proposed alternative Goods or processes subject to the right of
LACMTA to accept or reject such alternative.

B. Any Goods that may be purchased under the Contract shall be transported, handled, and stored by the

Contractor in a manner that shall ensure the preservation of their quality, appearance, and fitness for the
Services. All Goods shall also be stored in a manner that facilitates inspection.

GC-16 RIGHTS IN PROPERTY*
A. Title
1. All property purchased by the Contractor for LACMTA, shall be hereinafter referred to as LACMTA
Property. Title to LACMTA Property shall pass to and vest in LACMTA upon the vendor's delivery and
acceptance of such property by the Contractor.

2. Title to LACMTA Property shall not be affected by its incorporation into or attachment to any property
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not owned by LACMTA, nor shall LACMTA Property become a fixture or lose its identity as personal
property by being attached to any real property.

3. The title transferred as described above shall in each case be good, and free and clear from any and all
security interests, liens, and/or other encumbrances. The Contractor shall not pledge or otherwise
encumber the items in any manner that would result in any lien, security interest, charge, and/or claim
upon or against said items.

4. The Contractor shall promptly execute, acknowledge, and deliver to LACMTA proper bills of sale or
other written instruments of title in a form as required by LACMTA, said instruments shall convey to
LACMTA title to material free and clear of debts, claims, liens, mortgages, taxes, and/or encumbrances.

B. LACMTA Property shall be used only for performing Services on the Contract, unless otherwise provided in
the Contract or approved by the Contract Administrator.

GC-17 INDEPENDENT CONTRACTOR

A. The Contractor represents that it is fully experienced and properly qualified to perform the class of Services
required for the Contract and that it is properly licensed, equipped, organized, and financed to perform the
Services. The Contractor shall be an independent contractor. The Contractor is not an agent of LACMTA in
the performance of the Contract, and shall maintain complete control over its employees and its
Subcontractors and Suppliers of any tier. Nothing contained in the Contract or any Subcontract awarded by
the Contractor shall create any contractual relationship between any Subcontractor or Supplier and
LACMTA. The Contractor shall perform the Services in accordance with its own methods, in compliance
with the terms of the Contract.

LACMTA reserves the right of prior approval of all Subcontractors and Suppliers and retains the right to
request Contractor to terminate any Subcontractor or Supplier, for any reason deemed appropriate by
LACMTA, by so notifying Contractor in writing. Should said notification be submitted to Contractor, it shall
terminate said Subcontractor or Supplier immediately.

B. Compensation and Benefits - Contractor shall be solely liable and responsible for providing all
compensation and benefits to, or on behalf of, all persons performing Services pursuant to this Contract
and Contractor shall require the same of all its Subcontractors. LACMTA will have no liability or
responsibility for the payment of any salaries, wages, unemployment benefits, disability benefits, federal,
state, or local taxes, or other compensation, benefits, or taxes for any personnel provided by or on behalf of
Contractor and its Subcontractors. Contractor understands and agrees that all persons performing Services
pursuant to this Contract are the sole employees of Contractor, including for purposes of workers'
compensation liability, and not employees of LACMTA. Contractor shall be solely liable and responsible for
furnishing any and all workers' compensation benefits to any person as a result of any injuries arising from
or connected with any Services performed by or on behalf of Contractor pursuant to this Contract.

GC-18 SUBCONTRACTORS AND SUPPLIERS*
A. Documentation And Acceptance
The Contractor shall submit to LACMTA a copy of all Subcontracts within fourteen (14) days of execution

regardless of value, and a copy of insurance certificates in accordance with the Special Provision titled
INSURANCE REQUIREMENTS. Failure to submit Subcontracts and certificates within the required time
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period will result in the Subcontractor's not being permitted to perform Services on the Project.

B. Performance Of Services

The Contractor shall be responsible for:

1. All acts and omissions of its own personnel, and of Subcontractors, Suppliers and their employees; and
2. Coordinating the Services performed by Subcontractors and Suppliers.
Should a portion of the subcontracted Services not be performed in accordance with the terms of the

Contract, or if a Subcontractor commits or omits any act that would constitute a breach of the Contract, the
Subcontractor shall be replaced within thirty (30) days and shall not again be employed on the Program.

C. Acceptance Of Substitution Of Subcontractor
1. The Contractor shall notify LACMTA in writing of any proposal to substitute a Subcontractor in place of
a Subcontractor listed in the Contractor's Qualification/Proposal. Prior to such substitution the
Contractor shall secure the acceptance of LACMTA. The Contractor shall submit the following
information in a form similar to that contained in the Contractor's original Qualification/Proposal.
a. Name of Subcontractor
b. Location and Phone Number of Place of Business
c. Contact Person
d. Subcontractor's License(s) number and expiration date (if applicable)
e. Current LACMTA Contract Compliance Certification Status (if applicable)

f.  The portion of the Services that will be performed by each Subcontractor.

LACMTA will promptly initiate a review of the information submitted on each Subcontractor and transmit
written notification to the Contractor concerning its decision.

2. LACMTA shall not be responsible for delays incurred by the Contractor because of a timely disapproval
by LACMTA of a Subcontractor proposed by the Contractor, or for the late submittal for acceptance of a
Subcontractor to LACMTA, or because of a Subcontractor's removal from the performance of the
Services.

3. The Contractor shall not do any of the following without the prior written consent of LACMTA:

a. Replace any previously accepted Subcontractor; and/or

b. Permit any previously accepted Subcontract to be assigned or transferred.

4. However, the Contractor may perform the Services itself with qualified personnel, provided written
permission is obtained from LACMTA prior to performance of the Services.
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D. Flow-Down Requirements

The Contractor shall incorporate the following into each Subcontract and require insertion of same into all
lower-tier Subcontracts:

1. All articles, subarticles or portions of the Contract noted by a star (*) shall be included in all
Subcontracts of any tier.

2. All provisions required by law, regulation, rule, or the Contract shall apply to all Subcontracts of any tier.
3. Provisions indicating that by virtue of signing the Subcontract, the following apply:

a. The Subcontractor acknowledges and agrees that all Services being performed by it under the
Subcontract shall be performed in accordance with the Contractor's Contract with LACMTA.

b. The Subcontractor agrees that it shall have the same duties and obligations to the Contractor with
respect to its performance of its own Services as the Contractor has to LACMTA under its Contract.

c. The Contractor and the Subcontractor agree that LACMTA is the third party beneficiary of the
Subcontract and shall have the right to enforce all of the terms of the Subcontract for its own
benefit. All guarantees and warranties, express or implied, shall inure to the benefit of both
LACMTA and the Contractor during the performance of the Services; upon final completion of the
Services, such guarantees and warranties shall inure to the benefit of LACMTA.

d. The Contractor and the Subcontractor agree that nothing contained in the Subcontract shall be
deemed to create any privity of the Contract between LACMTA and the Subcontractor, nor does it
create any duties, obligations, or liabilities on the part of LACMTA to the Subcontractor except
those allowed under California Law. In the event of any claim or dispute arising under the
Subcontract and/or the Contractor's Contract with LACMTA, the Subcontractor shall look only to the
Contractor for any payment, redress, relief, or other satisfaction. The Subcontractor hereby waives
any claim or cause of action against LACMTA arising out of the Subcontract.

E. This Section does not and shall not operate to relieve the Contractor of any duty or liability under the
Contract nor does it create any duty or liability on the part of LACMTA. The Contractor shall have sole
responsibility for promptly settling any disputes between its Subcontractors and between the
Subcontractors and any of their Subcontractors.

F. No Subcontractor shall be permitted to perform the Services under the Contract until it, or the Contractor,
has supplied satisfactory evidence of required insurance to LACMTA, in compliance with the Special
Provision titled INSURANCE REQUIREMENTS.

GC-19 STANDARDS OF PERFORMANCE*

A. The Contractor shall perform and require its Subcontractors and Suppliers to perform the Services in
accordance with the requirements of the Contract and in accordance with professional standards of skKill,
care, and diligence adhered to by firms recognized for their expertise, experience and knowledge in
performing services of a similar nature and of like complexity in the Los Angeles area. The Contractor shall
be responsible for the professional quality, technical accuracy, completeness, and coordination of the
Services, it being understood that LACMTA will be relying upon such professional quality, accuracy,
completeness, and coordination in utilizing the Services. The foregoing obligations and standards shall
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constitute the "Standard of Performance" for purposes of the Contract.

B. Contractor hereby represents that it has made the necessary commitment, that it possesses the necessary
professional capabilities, qualifications, licenses, skilled personnel, experience, expertise, and financial
resources, and it has available or will make the necessary equipment, materials, tools, and facilities to
perform the Services in an efficient, professional, and timely manner in accordance with the terms and
conditions of the Contract.

C. All Contractor, Subcontractor, and Supplier personnel shall have sufficient skill and experience to perform
the work assigned to them. Contractor shall ensure that any individual performing work under the Contract
requiring a California license shall possess the appropriate license required by the State of California. All
personnel shall have sufficient skill and experience to perform the Services assigned to them.

D. If any Services provided by the Contractor, Subcontractor, or Supplier are deficient because of the
Contractor's, Subcontractor's, or Supplier's failure to perform the Services in accordance with the above
standards, LACMTA shall report such deficiencies in writing to the Contractor. LACMTA thereafter may:

1. Have the Contractor re-perform such Services at the Contractor's own expense; or

2. Have such Services performed by others and the costs thereof charged to and collected from the
Contractor in accordance with the Section titled TERMINATION FOR DEFAULT herein.

E. Corrected or re-performed Services shall be subject to the above standards of performance.

GC-20 INSPECTION OF WORK (ACCEPTANCE)*

A. LACMTA, at its sole discretion, reserves the right to inspect all and every part of the Services at any time
during the Period of Performance and after completion, at its discretion.

B. If the Services or any parts thereof have not been performed in accordance with the Contract, the
Contractor will be notified in writing that such Services are rejected. Thereupon, the Contractor shall take
the necessary corrective action. LACMTA shall not be obligated to make any inspections, however, and
neither the inspection of the Services, nor the lack thereof, shall relieve the Contractor of its responsibility
for performing and providing the Services in accordance with the terms of the Contract.

C. LACMTA shall not be deemed to have accepted the Contractor's performance of the Services unless
LACMTA or its designated representative has given written notice of Acceptance of the Services to the
Contractor. No payment, in whole or in part, shall be construed to be an Acceptance of the Services.

D. LACMTA shall have access, at all reasonable times, to the Contractor's calculations, supporting materials,
data, and information concerning the Services, including computer programs and printouts, which LACMTA
determines are required to review the Services properly and expeditiously. The Contractor shall furnish
sufficient and convenient facilities for such inspection and review, and shall grant LACMTA's designated
representatives free access at all reasonable times to all locations where the Services is performed.

E. Prior to the release of Services, LACMTA and the Contractor shall determine which required reports will be
submitted to LACMTA in draft form before final submission of the report.
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GC-21 SAFETY*

This Section is to be construed in its broadest sense for the protection of persons and property by the
Contractor and no action or omission by LACMTA, the Contracting Officer, any Authorized Representative or
any other person shall relieve the Contractor of any of its obligations and duties hereunder.

A.

The Contractor shall at all times conduct its operations in such a manner as to avoid risk of bodily harm to
persons or damage to property. The Contractor shall promptly take all reasonable precautions to safeguard
against such risks and shall make regular safety inspections of its operations. The Contractor shall be
solely responsible for the discovery, determination and correction of any unsafe conditions caused by the
Contractor's performance of the Services.

. In addition, the Contractor shall comply with all applicable safety laws, standards, codes, rules, and

regulations, including any safety program established by LACMTA. The Contractor shall cooperate and
coordinate with LACMTA and with other LACMTA contractors on safety matters and shall promptly comply
with any specific safety instructions or directions given to the Contractor by LACMTA.

The Contractor shall inform its personnel of LACMTA safety practices and the requirements of LACMTA's
Safety Principles, described in the Section titled SAFETY AND LOSS PREVENTION, and LACMTA's
safety program when identified in the Scope of Services. If any of the Contractor's personnel are required
to visit any Worksites, the Contractor shall furnish suitable safety equipment and enforce the use of such
equipment by those personnel.

GC-22 SAFETY AND LOSS PREVENTION*

This Section is to be construed in its broadest sense for the protection of persons and property by the
Contractor and no action or omission by LACMTA, the Contracting Officer, any Authorized Representative or
any other person shall relieve the Contractor of any of its obligations and duties hereunder.

A. LACMTA's Safety Principles
1. Safety is a 24/7 priority
2. Safety is everyone's responsibility
3. Accidents and injuries are preventable
4. Working safely is a condition of employment
5. Training is essential for good safety performance
6. Management is accountable for safety
B. Contractor Responsibilities - The Contractor is responsible for:
1. Complying with all applicable safety Laws
2. Enforcing Worksite safety practices; and
3. The discovery, determination and correction of any unsafe conditions related to the Contractor's
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performance of the Services or Goods supplied by the Contractor on LACMTA property.

4. The Contractor shall cooperate and coordinate with LACMTA and with other LACMTA contractors on

safety matters and shall promptly comply with any specific safety instructions or directions given to the
Contractor by LACMTA.

Safety Practices

1. The Contractor shall inform its personnel of LACMTA safety practices and the requirements of
LACMTA's safety program when identified in the Scope of Services.

2. If any of the Contractor's personnel are required to visit any Worksites, the Contractor shall furnish
suitable safety equipment and enforce the use of such equipment by those personnel. The Contractor
shall cooperate and coordinate with LACMTA and with other LACMTA contractors on safety matters
and shall promptly comply with any specific safety instructions or directions given to the Contractor by
LACMTA.

GC-23 UNAUTHORIZED ACTIONS*

Any action taken by the Contractor or its Subcontractors or Suppliers not in conformance with the terms and
conditions of the Contract will be considered as unauthorized and at the sole expense of the Contractor.
Contractor or its Subcontractors or Suppliers will not be compensated for any actions deemed by LACMTA to
be unauthorized. No extensions of time will be granted under the Contract due to unauthorized actions, nor
will any assessed Liquidated Damages be waived.

GC-24 LIABILITY AND INDEMNIFICATION*

A.

Indemnification - To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold
harmless LACMTA, its subsidiaries, and any of their respective members, directors, officers, partners,
employees and agents, successors and assigns (individually and collectively known as "Indemnitees") from
and against any and all liabilities, including, but not limited to, claims, actions, suits (including without
limitation workers' compensation suits), demands, costs, judgments, liens, penalties, damages, losses, and
expenses, including, but not limited to, any fees of accountants, attorneys or other professionals arising out
of, connected with, or resulting from any act, omission, fault or negligence of the Contractor or any of its
officers, Authorized Representative, employees, Subcontractors or Suppliers, or any person or organization
directly or indirectly employed by any of them, in connection with or relating to, or claimed to be in
connection with or relating to, the Services, the Contract, or the Program, including, but not limited to, any
costs or liability on account of:

1. Personal injury to or death of any person (including Indemnitees) or for damage to or loss of use of
property (including property of LACMTA); and

2. LACMTA's reasonable reliance upon the use of data or other information provided or delivered by the
Contractor pursuant to the Contract.

The indemnification specified in this Section shall apply even in the event of the act, omission, fault or
negligence whether active or passive, of the Indemnitees, but shall not apply to claims, actions, demands,
costs, judgments, liens, penalties, liabilities, damages, losses, and expenses arising from the willful
misconduct of, or defects in design furnished by, the Indemnitees. LACMTA shall not be responsible for
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any negligence, willful misconduct or defects in design caused and/or furnished by the Contractor.

The indemnification specified in this Section shall survive termination or closeout of the Contract or Final
Payment and is in addition to any other rights or remedies that LACMTA may have under the law or under
the Contract. In the event of any claim or demand made against any of the Indemnitees, LACMTA may at
its sole discretion reserve, retain, and/or apply any monies due the Contractor under the Contract, for the
purpose of resolving such claims; provided, however, that LACMTA, at its sole discretion, may release
such funds if the Contractor gives LACMTA reasonable assurance that the LACMTA's interests will be
protected. LACMTA shall, at its sole discretion, determine whether such assurance is reasonable.

Claims against the Indemnitees by any employee of the Contractor, its Subcontractors, Suppliers, anyone
directly or indirectly employed by any of them, and/or anyone for whose acts any of them may be liable
shall not in any way limit the Contractor's indemnification obligation as set forth above, including the
amount and/or type of damages, compensation, and/or benefits payable by or for the Contractor or its
Subcontractors or Suppliers under workers' compensation acts, disability benefit acts, and/or other
employee benefit acts and/or insurances.

B. Third Party Liability - Nothing contained in the Contract is intended to or shall have the effect of creating
any rights in any third party against LACMTA. The inclusion of the Contract or any part thereof in any other
document shall not be deemed to be creating or incorporating any obligation, duty, or liability on the part of
LACMTA. The Contractor shall indemnify LACMTA in accordance with the provisions of this Section
against any claim made by any third party claiming rights under the Contract.

C. Joint Severable Liability - If the Contractor is a joint venture or partnership, each venturer or partner shall
be jointly and severally liable for any and all of the duties and obligations of the Contractor that are
assumed under or arise out of the Contract. Each of such venturers or partners waives notice of the
breach or non-performance of any undertaking or obligation of the Contractor contained in, resulting from
or assumed under the Contract, and the failure to give any such notice shall not affect or impair such
venturer's or partner's joint and several liability hereunder.

D. Professional Liability - The Contractor shall be responsible for the professional quality, technical accuracy,
completeness and coordination of all Services furnished by the Contractor (including the Services
performed by Subcontractors on the basis provided herein) under the Contract. In addition to any other
remedies provided LACMTA under the Contract or at law, the Contractor or Subcontractor shall correct or
revise at no additional cost or fee to LACMTA any defective Services caused by the Contractor's or
Subcontractor's negligent acts, errors or omissions in the performance of the Services hereunder. Neither
LACMTA's inspection of, nor failure to inspect, review, accept, make payment for, any of the Services
required under the Contract shall be construed to relieve the Contractor or Subcontractor of its obligations
and responsibilities under the Contract for any negligent acts, errors and omissions in its performance of
Services hereunder, nor operate as a waiver of any of LACMTA's rights under the Contract or of any cause
of action arising out of the performance of the Contract. The Contractor or Subcontractor shall be and
remain liable to LACMTA in accordance with applicable law for all damages to LACMTA caused by any
failure of the Contractor or Subcontractor to comply with the terms and conditions of the Contract, or by the
Contractor's or Subcontractor's negligent acts or errors or omissions in the performance of the Contract.
With respect to the performance of Services by Subcontractors, the Contractor shall use its professional
judgment, care and prudence in approving and accepting such Services but shall also take all action
necessary to ensure correctness/accuracy of Subcontractors work. The Contractor warrants that the
Services performed hereunder is of high professional quality and has been performed in full conformity with
all codes, rules, regulations and statutory requirements.
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In the event that the Contractor fails to perform its obligations under this Section (or under any other
warranty or guarantee under the Contract) within the specified time and to the reasonable satisfaction of
LACMTA, LACMTA shall have the right to correct and/or cause to be re-performed any defective or non-
conforming Services and any Services of third parties damaged by such defective or non-conforming
Services or the correction or re-performance thereof. The Contractor shall be obligated to fully reimburse
LACMTA upon demand for any expenses incurred hereunder.

E. Investigation Of Potential Negligence - Contractor shall pay for all costs associated with its investigation of
any negligence alleged against it under the terms and conditions of the Contract, unless there is a finding
that the Contractor was not negligent; in which case LACMTA shall only pay for the reasonable cost of the
Contractor's staff time to investigate the alleged negligence. Where it has been determined Contractor was
in fact negligent, Contractor shall be responsible for and charged with LACMTA's staff time to investigate or
review any alleged negligence by the Contractor, request for information, or claim related thereto, which
shall not include third party costs.

The Contractor shall be a participant in the review of any, request for information or claim which alleges or
involves potential Contractor negligence, and shall not be responsible for or charged with any claims for
delay by the Construction Manager or any construction Contractor unless the Contractor has been given a
reasonable opportunity to participate in the review.

F. The Contractor acknowledges that the rights and remedies of LACMTA specified in this Section are in
addition to and do not limit any rights or remedies of LACMTA, afforded by the Contract or by law.

G. Warranty - Contractor warrants that:

1. Itis aware of and understands the hazards which are presented to persons, property and the
environment in the performing of transportation, storage, remediation and disposal Services as
described within the Scope of Services of the Contract.

2. It will transport, store, remediate and dispose of such materials in full compliance with all applicable
governmental laws, regulations and orders.

3. If the Scope of Services requires off-site storage or disposal, Contractor warrants that the selected
storage and disposal facilities are at all times appropriately licensed and permitted to store and dispose
of the waste, materials or hazardous substances detailed within the work plan. In the event the storage
or disposal facility loses its permitted status hereafter during the terms of the Contract, Contractor will
promptly notify LACMTA of such loss.

H. Indemnification (Environmental Impairment Losses) - Environmental Impairment Losses are in addition to
the indemnification provisions of the Contract. It is agreed that the Contractor, at the Contractor's sole cost
and expense, shall indemnify and hold harmless Indemnitees from and against the full amount of any and
all present and future Environmental Impairment Losses that may arise out of the negligent performance of
the activities or Services provided by the Contractor under the Contract. The term "Environmental
Impairment Losses" shall mean any and all loss, liability, expense or damage (including, without limitation,
all attorneys' fees and costs and all other professional or contractors' fees and costs), incurred by
Indemnitees under federal, state or local environmental law as a result of the activities conducted by the
Contractor under the Contract.

Environmental Indemnity - In addition to any other indemnification provisions of the Contract, Contractor
shall indemnify, defend and hold harmless Indemnitees, from and against any and all present and future
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liability, loss, cost, damage, and expense of every kind and nature, including, but not limited to, cleanup
costs, releases or substances resulting from acts of Contractor, failure to recognize or report the existence,
guantity, or location of substances, remedial work required under any federal, state, or local law, regulation,
or ordinance, contractors' fees, and attorneys' fees, resulting, directly or indirectly, from any negligent act or
omission of Contractor, or any employee, Subcontractor, or Supplier of the Contractor, in the performance
or failure to perform any work carried out, wholly or in part, pursuant to the Contract.

GC-25 PERIOD OF PERFORMANCE

A.

B.

Time is of the essence in the performance and completion of the Services. Neither Party hereto shall be
considered in default in the performance of its obligations with respect to the timely performance or
completion of the Services to the extent that the performance of any such obligation is prevented or
delayed by an excusable delay. Should Contractor's Services be delayed by an excusable cause,
Contractor's schedule for completion of tasks affected by such delay may be extended. Excusable delays
may include, but are not limited to, Acts of God or acts or failures to act of government agencies or
LACMTA in either their sovereign or contractual capacities; fires, floods, earthquakes, epidemics,
guarantine restrictions, strikes, civil disturbance; but, in every case, the failure to perform must be
reasonably beyond the control, and without the fault or negligence of the Contractor, and the Contractor
must take all reasonable measures to mitigate the delay at its own cost and expense.

Within 30 days after the last day of delay, the Contractor shall furnish LACMTA with detailed information
concerning the circumstances of the delay, the number of days actually delayed, the appropriate Contract
references, and the measures taken to prevent or minimize the delay. Failure to submit such information
shall be sufficient cause for denying the delay claim. LACMTA will ascertain the facts surrounding the delay
and extent of the delay. LACMTA's decision will be final and conclusive.

GC-26 EXTENSION OF TIME

A.

C.

All extensions of time must be approved/granted by LACMTA in writing. The Contractor will be granted an
extension of time for any portion of an excusable delay in completion of the Services, provided that the
following are satisfied:

1. The excusable delay was not foreseeable and did not result from the fault or negligence of the
Contractor;

2. Contractor has taken reasonable precautions to prevent further delays owing to such causes; and

3. Contractor notifies LACMTA in writing of the cause(s) for the delay within five (5) days from the
beginning of any such delay. Unless excused in writing by LACMTA in its sole discretion, the
Contractor's failure to provide such notice within the time required shall constitute a waiver of any claim
for a time extension or additional compensation.

Claims for additional compensation resulting from an excusable delay shall only be available to the extent
that LACMTA caused such delay and shall in any event be limited to the costs incurred during a LACMTA
approved extension of time resulting from the LACMTA caused delay(s), as determined at the completion
of the performance of the Services and not at time of the occurrence of the delay. The Contractor shall not
be entitled to any additional compensation if the Services are completed by the Contract Completion Date.

An extension of time will not be granted for a delay described above caused by a shortage of Goods,
except LACMTA furnished Goods, unless the Contractor supplies LACMTA with documented proof that it
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made every effort to obtain such Goods from every known source within reasonable distance of the
Worksite. The Contractor shall also submit proof, that the inability to obtain such Goods when originally
planned, did in fact cause a delay in final completion of the Services that could not be compensated for by
revising the sequence of its operations. Only the physical shortage of Goods will be considered as a basis
for an extension of time. No consideration will be given to any claim that Goods could not be obtained at a
reasonable, practical, or economical cost, unless it is shown to the satisfaction of LACMTA that:

1. Such Goods could have been obtained only at exorbitant prices or;

2. The prices were entirely inconsistent with current rates, taking into account the quantities involved and
the usual practices employed in obtaining such quantities; and

3. Such facts could not have been known or anticipated at the time the Contract was executed.

D. In case the Contractor is actually and necessarily delayed by any act or omission on the part of LACMTA,
or others under contract with LACMTA and providing that the Contractor notifies LACMTA in writing within
five (5) days from the beginning of any such delay, specifying the act or omission causing such delay, the
time for completion of the Services shall be extended accordingly, and an adjustment shall be made to the
TCP for any increase in the cost of performance of the Services (excluding profit) necessarily caused by
such delay. If the delay in the performance of the portion of Services described in the Contractor's five (5)
day notice has been similarly delayed by Contractor-induced causes, including, but not limited to, the fault
or negligence of the Contractor or any of its Subcontractors, the time for completion of the Services will be
extended for the period of any such concurrent delay with no adjustment to the TCP.

E. Within thirty (30) days after the last day of a delay, the Contractor shall supply LACMTA with detailed
information concerning the circumstances of the delay, the number of days actually delayed, the
appropriate Contract references, and the measures taken to prevent or minimize the delay. Unless
excused in writing by LACMTA in its sole discretion, the Contractor's failure to provide such notice within
the time required shall constitute a waiver of any claim for a time extension or additional compensation.
LACMTA will ascertain the facts and the extent of the delay; its findings thereon will be final and conclusive
unless the Contractor disputes the decision. All time extensions must be approved by LACMTA prior to
Contract final Acceptance.

F. No extension of time will be granted under this Section for any delay in which remedies are included or
excluded by any other provision of the Contract. Only the actual delay necessarily resulting from the
causes specified in this Section shall be grounds for extension of time. In case the Contractor is delayed at
any time or for any period by two or more of the causes specified in this Section, the Contractor shall not
be entitled to a separate extension for each one of the causes; only one extension will be granted for the
entire delay.

The Services shall continue and be carried on in accordance with all the provisions of the Contract. The
Contract shall remain in full force and effect during the continuance and until the completion and final
Acceptance of the Services covered by the Contract, unless formally suspended or terminated in
accordance with the terms of the Contract. Permitting the Contractor to finish the Services, or any part
thereof, after the time fixed for completion or after the date to which the time for completion may have been
extended and/or making payments to the Contractor after any such periods shall not constitute a waiver on
the part of LACMTA of any rights under the Contract.

G. Neither the granting of an extension of time beyond the date fixed for the completion of any part of the
Services nor the performance and Acceptance of any part of the Services after the time specified for the
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completion of the Services shall be deemed to be a waiver of LACMTA's right to terminate the Contract for
abandonment or failure to complete by the Contract Completion Date or to impose and deduct damages as
may be specified.

. In all cases that the Contractor either claims or intends to claim a delay, the Contractor shall submit to

LACMTA at the earliest possible date, but within thirty (30) days of the event causing the delay:

1. An analysis of the impact of the claimed delay event upon the Contractor's then current Schedule,
identifying the affected activities and the actual impacts; and

2. Proposals to minimize the effects of the claimed delay.

GC-27 SUSPENSION*

A.

The requirements of this Section are in addition to other audit, inspection, and record keeping requirements
specified elsewhere in the Contract.

. If LACMTA notifies Contractor that work on a particular portion of the Project will be suspended for a period

to exceed one hundred eighty (180) days, Contractor shall immediately notify LACMTA that key personnel
working on that portion of the work shall promptly:

1. Be moved to support another portion of the Program, as approved by LACMTA, or
2. Bereleased because there is no need for the services of the specific key personnel on the Program

If suspension is less than one hundred eighty (180) days, Contractor and LACMTA shall agree upon the
short-term duties of all affected personnel.

The Contractor shall comply immediately with any written order it receives from LACMTA suspending the
Services and take all reasonable steps to minimize costs allocable to the Services covered by the
suspension during the period of suspended Services. The Contractor shall resume performance of the
suspended Services upon expiration of the notice of suspension, or upon direction of LACMTA.

. Provided that Contractor makes a claim as provided in the Section titted NOTICE OF INTENT TO CLAIM

AND CLAIMS herein, the Contractor shall be allowed (1) an equitable adjustment in the TCP (not to include
profit) (2) an extension of the Contract time, directly attributable to any suspension and/or (3) to recover
reasonable costs incurred during suspension. However, no adjustment shall be made under this Section
for any suspension, delay or interruption (i) to the extent that Contractor's performance would have been so
suspended, delayed or interrupted by any other cause, including the fault or negligence of the Contractor,
or (ii) for which an equitable adjustment or an extension of time is provided for or excluded under any other
term or condition of the Contract.

Submittal of an RFC by the Contractor for an equitable adjustment of the TCP or the Contract time
extension shall be filed in compliance with the Section titted CHANGES herein; and shall be filed within
twenty (20) days after the end of the Services suspension. Unless excused in writing by LACMTA in its
sole discretion, the Contractor's failure to provide such notice within the time required shall constitute a
waiver of any claim for a time extension or additional compensation. The provisions of this Section shall
only apply if a written order of suspension is issued by LACMTA.

LACMTA will make partial payments against costs authorized by LACMTA and incurred by the Contractor
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in connection with the suspended portion of the Contract, so long as the aggregate of such payments does
not exceed the authorized value of the Contract.

GC-28 HISTORICAL, ARCHAEOLOGICAL, PALEONTOLOGICAL, AND SCIENTIFIC
DISCOVERIES*

All things of historical, archaeological, paleontological, or scientific interest encountered by the Contractor
during performance of the Services shall be reported immediately to LACMTA. Services in the vicinity of the
discovery shall be halted in order to preserve and protect it until its significance can be determined by
LACMTA. LACMTA will issue instructions to the Contractor with respect to the disposition of the discovery.

GC-29 CHANGES

A. LACMTA may at any time, and from time to time without invalidating the Contract, make Changes in the
Scope of Services. LACMTA and Contractor will endeavor to reach mutual agreement regarding costs and
Schedule associated with the Change; however, LACMTA reserves the right to direct the Contractor to
perform the Changed Services. Such Changes, including any increase or decrease in the amount of the
Contractor's compensation and/or the Period of Performance, shall be incorporated into the Contract
through the issuance of a Contract Modification. All of the provisions of the Contract shall apply to
Changes. Upon receipt of a Contract Modification, approved by LACMTA, the Contractor shall continue
performance of the Scope of Services as revised by the Modification.

B. Contractor's Cost and Schedule Proposal - The Contractor shall submit a Contractor's Cost and Schedule
Proposal (including a completed Form 60 using the Contractor's then-current rates) to LACMTA within ten
(10) days after receipt of a Change request. The Proposal shall detail price and scheduling information
showing all of the cost and time ramifications of the Changes shown in the request. If any prices or other
aspects are conditional, such as orders being made by a certain date or the occurrence of a particular
event at a specified time, the Contractor shall identify these conditions in its Proposal. The components to
be used by the Contractor in preparing the Proposal shall be those set forth in the Contract and shall be
presented in such a manner that all elements of the Proposal can be easily identified and certified upon
request. The submittal shall include certified current cost or pricing data as described in the Section titled
AUDIT REQUIREMENTS herein.

C. Contract Modification or Change Order - A Contract Modification shall be agreed to by the Parties to reflect
Changes in the Contract terms and/or Scope of Services. If the Parties cannot agree, LACMTA's
Contracting Officer may unilaterally, or by agreement with Contractor, issue a Change Order (CO) directing
Contractor to proceed with a Change in the Work. The CO shall either contain a Not to Exceed (NTE)
amount to set the maximum limit that may be expended by the Contractor under the CO or a fixed amount
(lump sum) that LACMTA considers to be a fair and equitable adjustment to the Total Contract Price.
LACMTA's Contracting Officer may unilaterally, or by agreement with the Contractor, revise the CO
amount, based upon additional information or forward pricing subsequent to determination of the initial CO
amount.

When the Contractor's compensation for a Change and the required adjustments, if any, to the Total

Contract Price and/or Schedule have been determined, a Contract Modification or Change Order will be
issued containing the following items:

1. The total Contract adjustments to be made.
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2. A statement that it is LACMTA's intention to treat the items described therein as Changes in the Scope
of Services.

3. Scheduling requirements, time extensions, prices, and all costs of any nature arising out of each
Change.

4. A statement that the adjustment to the Total Contract Price, if any, includes all amounts to which the
Contractor is entitled as a result of the events giving rise to the Change.

The execution of a Contract Modification by both Parties shall be deemed to be an agreement to all
Changes in Contract terms and/or Scope of Services and costs and time of performance related to each
Change. There will be no reservation of rights by either Party on a bi-lateral Contract Modification.

For all Contract Changes greater than or equal to one-hundred-thousand dollars ($100,000), an Ethics
Declaration must be submitted by the Contractor.

D. Except as expressly provided herein, no order, statement, or conduct of any person shall be treated as a
Change under the Contract or entitle the Contractor to any adjustment under the Contract.

E. Contractor Requested Changes - Except where otherwise provided by the Contract Documents, the
Contractor may request a Change for additional compensation or an extension of time by submitting to
LACMTA a Request for Change (RFC). Such RFC shall be submitted to LACMTA within five (5) days of the
event, circumstance, condition or decision by LACMTA giving rise to the Contractor's asserted entitlement
to a Change. The Contractor shall submit a Contractor's Cost and Schedule Proposal (including a
completed Form 60 using the Contractor's then-current rates) to LACMTA within ten (10) days after
submission of an RFC. The Proposal shall detail price and scheduling information showing all of the cost
and time ramifications of the Changes shown in the request. Unless excused in writing by LACMTA in its
sole discretion, the Contractor's failure to provide an RFC or Cost and Schedule Proposal within the time
required shall constitute a waiver of any claim for a time extension or additional compensation.

GC-30 NOTICE OF INTENT TO CLAIM AND CLAIMS

A. The Contractor shall give to LACMTA a written notice of potential claim within five (5) days of any act or
event for which it intends to seek adjustment in the Contract price, terms, or Schedule. The written notice
shall set forth the basis of the claim and an estimate of any costs involved. Unless excused in writing by
LACMTA in its sole discretion, the Contractor's failure to provide such notice within the time required shall
constitute a waiver of any claim for a time extension or additional compensation.

B. The claim shall be filed within thirty (30) days of the act or event and shall be in sufficient detail to allow
LACMTA to evaluate the claim. The Contractor shall also furnish any additional information relating to the
claim as LACMTA may request. Failure of the Contractor to comply with these requirements shall be
sufficient cause for denying the Contractor's claim. Unless excused in writing by LACMTA in its sole
discretion, the Contractor's failure to provide file such claim within the time required shall constitute a
waiver of any claim for a time extension or additional compensation.

C. LACMTA shall, within thirty (30) days of the receipt of the claim render a decision or provide an estimate of
when a decision will be made. If no decision is made within thirty (30) days of the filing of the claim, or
within an estimated period provided, the claim shall be deemed rejected by LACMTA. The Contractor shall
proceed diligently with performance of the Contract, pending resolution of any claim or appeal or action
ensuing under the Contract.
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D. Contractor shall proceed diligently with performance of the Contract pending resolution of any Claim,
Dispute, appeal or action ensuing under the Contract, including the Services that are all or part of any
Claim or Dispute, except for any performance the Contracting Officer determines in writing should be
delayed, suspended or terminated as a result of such Claim or Dispute and LACMTA will continue to satisfy
its payment obligations for undisputed amounts.

GC-31 RESOLUTION OF DISPUTES

The Parties shall use their best efforts to resolve disputes under the Contract by submission of the dispute to
the Contract Administrator and an Authorized Representative of the Contractor. If a dispute cannot be
resolved at this administrative level, the Parties may mutually agree to utilize an alternative dispute resolution
(ADR) process such as arbitration, mediation, or other recognized ADR process for settling a dispute.

GC-32 FINAL ACCEPTANCE*
A. Acceptance Of Services

1. When the Contractor determines that all Services as required in the Contract are fully completed,
including all required milestones, submissions, and deliveries to LACMTA specified in the Contract, the
Contractor shall, within ten (10) business days thereafter, give LACMTA a written request for final
Acceptance, specifying that the Services are completed and the date on which they were completed.
After the receipt of the request for final Acceptance, LACMTA will commence a review of Contractor's
request for final Acceptance and, within sixty (60) days will either:

a. Give the Contractor written notice that LACMTA has determined that all Services authorized under
the Contract have been completed and LACMTA requires no further Services from Contractor; or

b. Advise the Contractor in writing of any outstanding Services that must be furnished, or completed at
no additional cost to LACMTA, or be corrected at the Contractor's cost. Contractor shall promptly
cure the deficiencies identified by LACMTA and shall submit a new request for final Acceptance.
The procedure in the Subsection 32.A.1. above shall then be repeated until such time as LACMTA
is satisfied that all Services required under the Contract have been completed in accordance with
the Contract Documents and no further Services from the Contractor are required.

2. Upon submittal of the request for final Acceptance, the Contractor shall make no additional charges for
Services under the Contract. Further, no Claims or disputes shall be submitted by Contractor after
LACMTA has issued a notice of final Acceptance. LACMTA shall not pay for any additional charges or
be liable for any costs incurred after the date of the request for final Acceptance.

B. Final Acceptance

1. Within ninety (90) calendar days of receipt of written notice from LACMTA confirming that all Services
authorized under the Contract have been completed and LACMTA requires no further Services from
Contractor, Contractor shall submit to LACMTA an application for Final Payment in accordance with the
provisions of the Form of Contract.

2. Notwithstanding the final Acceptance, the Contractor will not be relieved of its obligations hereunder,
nor will the Contractor be relieved of its obligations to complete any portions of the Services, the non-
completion of which were not disclosed to LACMTA (regardless of whether such nondisclosures were
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fraudulent, negligent, or otherwise); and the Contractor shall remain obligated under all those
provisions of the Contract which expressly or by their nature extend beyond and survive final
Acceptance.

C. Any failure by LACMTA to reject the Services or to reject the Contractor's request for final Acceptance as

set forth above, shall not be deemed to be Acceptance of the Services by LACMTA for any purpose nor
imply Acceptance of, or agreement with, the Contractor's request for final Acceptance.

GC-33 WARRANTY*

The Contractor warrants that all Services shall be in accordance with the Contract and shall comply with the
Section titted STANDARD OF PERFORMANCE herein for the Term of the Contract and for a period of one
year from final Acceptance of the Services. In the event of breach of this warranty, the Contractor shall take
the necessary actions to correct the breach and the consequences thereof, at the Contractor's sole expense, in
the most expeditious manner as permitted by existing circumstances. If the Contractor does not promptly take
steps to correct the breach upon notification thereof by LACMTA, LACMTA without waiving any other rights or
remedies it may have at law or otherwise, may do so or cause others to do so, and the Contractor shall
promptly reimburse LACMTA for all expenses and costs incurred in connection therewith.

GC-34 SOFTWARE LICENSING AGREEMENT AND PROVISIONS FOR USE*

A.

The terms used in this Section are defined as follows:

1. Software: The computer programs and products required to be developed and delivered by the
Contractor to LACMTA under the Contract, in object code (but excludes commercial software
developed at private expense and not in the public domain).

2. Source Code Materials: A human-readable copy of the Software and related materials and
documentation generated in preparing the Software, including programmer notes, flow charts, logic
diagrams, and listings.

3. Documentation: Systems and user manuals sufficient to enable a person skilled in the applicable art to
operate, maintain, and support the Software for its intended purposes.

. The Contractor shall deliver to LACMTA the Software, Source Code Materials, and Documentation, in such

tape, disk, or hardcopy format as LACMTA may designate.

The Contractor shall retain ownership of the Software, Source Code Materials, and Documentation with the
right to exploit the same, subject to LACMTA's rights as herein provided. LACMTA shall place such
copyright notices affirming the Contractor's ownership rights as the Contractor may reasonably require on
all materials licensed hereunder which are reproduced by LACMTA.

The Contractor hereby grants to LACMTA a royalty-free, paid-up, non-exclusive license, in perpetuity, to
use duplicate, and disclose the Software, Source Code Materials, and Documentation, and to make
maodifications of and enhancements to the Software, and permit others (who sign standard nondisclosure
agreements) to do the same, but only for governmental purposes and not for any commercial purposes.

LACMTA shall hold the Software, Source Code Materials, and Documentation in confidence, shall use and
disclose them only as expressly authorized herein or as required by law and only to its employees, agents
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or sublicensees to whom disclosure is necessary or appropriate for the performance and exercise of its
rights hereunder, and shall take reasonable steps to ensure that unauthorized persons will have no access
to them.

F. The Contractor warrants that the Software will perform according to the specifications set forth in the
Contract, that it is owner of the Software, Source Code Materials, and Documentation that it has the right to
convey and grant the license herein granted to LACMTA, and that LACMTA's use thereof as herein
contemplated will not infringe any third party's proprietary rights in the United States. The foregoing
warranties shall not apply to the extent the Software is modified by LACMTA.

G. Upon LACMTA's request the Contractor shall generate modifications of and enhancements to the Software
not required by the Contract, at the Contractor's rates charged for comparable services to its most favored
customers.

GC-35 RIGHTS IN TECHNICAL DATA, PATENTS AND COPYRIGHTS*

A. All documents and materials prepared or developed by the Contractor and its Subcontractors pursuant to
the Contract shall become the property of LACMTA, including all intellectual property and other proprietary
rights, without restriction or limitation on their use and shall be made available upon request, to LACMTA at
any time. Original copies of such shall be delivered to LACMTA upon completion of the Services or
termination of the Services. The Contractor shall be permitted to retain copies of such items for the
furtherance of its technical proficiency; however, publication and further use of this material is subject to the
written approval of LACMTA.

B. LACMTA shall have the right to use, duplicate, modify or disclose all documents and materials and the
information conveyed therein, in whole or in part, in any manner whatsoever, and to have or permit others
to do so except as limited by the Section titled PUBLIC RECORDS ACT herein.

C. To the extent Contractor incorporates documents and materials where the copyrights and other intellectual
property rights to such documents and materials belong to third Parties, the Contractor shall secure and
grant to LACMTA and to its officers, agents, and employees acting within the scope of their official duties, a
royalty-free license to publish, perform, translate, reproduce, deliver, create derivative works of, and
otherwise use as they deem fit. No such materials shall be included in documents and materials prepared
or developed by Contractor and its Subcontractors hereunder without the written permission of the
copyright owner for LACMTA to use such in the manner herein described.

D. The Contractor warrants that the Services and Goods shall be delivered free of any rightful claim of any
third party for infringement of any United States patent or copyright. If a suit or proceeding based on a
claimed infringement of a patent or copyright is brought against LACMTA, the Contractor shall, at its own
expense, defend or settle any such suit or proceeding if authorized to do so in writing by LACMTA, and
indemnify and hold harmless LACMTA, its subsidiaries, agents and employees from all liability, damages,
costs, and expenses associated therewith, including, but not limited to, defense costs and attorneys' fees.

When use of these Goods and/or processes is judged to be an infringement and such use is banned, the
Contractor, at its own expense, shall, with the concurrence of LACMTA, do one of the following:

1. Secure for LACMTA the right to continue using said Goods and/or processes, by suspension of the
injunction or by procuring a license(s);

2. Replace said Goods and/or processes, with non-infringing Goods and/or processes;
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3. Modify said Goods and/or processes, so that they become non infringing; or

4. Remove said Goods and/or processes, and refund the sum paid therefor without prejudice to any other

rights of LACMTA.

GC-36 COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT*

The Contractor shall comply with all applicable provisions of the Americans with Disabilities Act in performing
the Services under the Contract.

GC-37 ENVIRONMENTAL COMPLIANCE

A. The Contractor shall include the requirements of the following Subsections in every Subcontract that is
more than one hundred thousand dollars ($100,000) and shall take such action as LACMTA directs to
enforce these requirements.

B. The Contractor shall comply with all air, water, and noise pollution provisions set forth in the Scope of
Services.

C. Air Quality Control
1. The Contractor shall comply with all applicable standards, orders, and requirements issued under the

Clean Air Act (42 U.S.C. 8§ 7401 et seq.); all applicable standards of the State of California; and all
clarifications, mitigation measures, and any other requirements approved by LACMTA in accordance
with state and federal laws.

2. The Contractor shall comply with all rules, regulations, and ordinances of the South Coast Air Quality
Management District (SCAQMD) and statutes of the State that apply to any Services performed
pursuant to the Contract, including any air quality control rules, regulations, ordinances, and statutes
specified in § 11017 of the California Government Code. Contractor, Subcontractors, and Suppliers
shall submit evidence to LACMTA that the governing air quality control criteria are being met; such
evidence will be retained by LACMTA.

3. Inthe absence of applicable air quality control rules, regulations, ordinances, or statutes governing
solvents, including, but not limited to, the solvent portions of paints, thinners, curing compounds, and
liquid asphalt used on the Contract, the Contractor shall comply with the applicable material
requirements of the SCAQMD. Containers of paints, thinner, curing compound, or liquid asphalt shall
be labeled to indicate that the contents fully comply with said requirements.

4. The Contractor shall comply with California state law regarding pollution controls in purchasing new
motor vehicles with Project funds.

5. Material to be disposed of shall not be burned.

D. Water Quality:

The Contractor shall comply with all applicable standards, orders, and requirements issued under the

Clean Water Act (33 U.S.C. § 1251 et seq.); all applicable water standards of the State of California; and all

clarifications, mitigation measures, and any other requirements approved by LACMTA in accordance with
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state and federal laws.

Environmental Protection Agency Regulations

1. The Contractor shall comply with all applicable regulations (40 C.F.R.) of the Environmental Protection
Agency (EPA).

2. The Contractor shall not use any facility in the performance of the Contract that is listed on the EPA List
of Violating Facilities, unless and until the EPA eliminates said name of such facility from said listing.
The Contractor shall promptly notify LACMTA of the receipt of any communication from the Director,
Office of Federal Activities, EPA (or any successor agency), indicating that a facility to be used by the
Contractor is under consideration for listing on the EPA List of Violating Facilities. The Contractor shall
also report violations to LACMTA, to the FTA, and to the EPA Assistant Administrator for Enforcement.

Energy Conservation:
The Contractor shall comply with all mandatory standards and policies relating to energy efficiency that are

contained in the State energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. 8 6321). Refer to the Scope of Services for energy conservation measures.

GC-38 THE CONTRACTOR'S INTERACTION WITH THE MEDIA AND THE PUBLIC*

A.

Contractor shall provide to LACMTA, for LACMTA's review and approval, all LACMTA related copy
proposed to be used by the Contractor for advertising or public relations purposes prior to publication. The
Contractor shall not allow LACMTA related copy to be published in its advertisements and public relations
programs prior to receiving such written approval. The Contractor shall ensure that all published
information is factual and that it does not in any way imply that LACMTA endorses the Contractor's firm,
service, and/or product.

The Contractor shall refer all inquiries from the news media relating to the Contract to LACMTA, and shall
comply with the procedures of LACMTA's Communications Department regarding statements to the media
relating to the Contract or the Services.

If the Contractor receives a complaint from a citizen or the community, the Contractor shall, within a
reasonable period of time given the nature of the complaint, inform LACMTA about what action was taken
to alleviate the situation.

The Contractor shall not publish information or technical data acquired or generated by the Contractor in
performing the Contract until such time as such information or technical data is released in published
reports by LACMTA or otherwise authorized in writing by LACMTA.

GC-39 TERMINATION FOR CONVENIENCE OF LACMTA*

A.

The performance of the Services under the Contract may be terminated, with or without cause, at any time,
in whole or in part, as determined by LACMTA in its sole discretion. Such termination will be accomplished
by delivery of a Notice of Termination to the Contractor, specifying the extent to which performance of the
Services under the Contract shall be terminated and the date upon which such termination shall become
effective.
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B. After receipt of a Notice of Termination, except as otherwise directed by the LACMTA, the Contractor shall:

1.

2.

10.

11.

Stop Services under the Contract on the date and to the extent specified in the Notice of Termination.

Place no further orders or Subcontracts for Goods or Services, except as may be necessary for
completion of such portions of the Services expressly excluded from the Notice of Termination.

Communicate any Notice of Termination to the affected Subcontractors and Suppliers, and require
them to communicate the Notice of Termination to all persons providing Services, supplies or other
value to the Project on their behalf.

Terminate all orders and Subcontracts that relate to the performance of the Services terminated by the
Notice of Termination.

Settle outstanding liabilities and Claims arising out of such termination of orders and Subcontracts, with
the acceptance of LACMTA if required (which acceptance shall be final for the purposes of this
Section).

Assign to LACMTA in the manner, at the times, and to the extent directed by LACMTA all of the rights,
titles, and interests of the Contractor under the orders and Subcontracts so terminated; in which case
LACMTA will have the right, at its sole discretion, to settle or pay any or all Claims arising out of the
termination of such orders and Subcontracts.

Transfer title and deliver to LACMTA in the manner, at the times, and to the extent directed by it:

a. Services in process, completed Services, and other Goods procured as a part of, or acquired in
connection with, the performance of the Services terminated; and

b. The completed or partially completed plans, drawings, information, and other items that would have
been required (per the Scope of Services) to be furnished to LACMTA if the Contract had been
completed.

Use its best efforts to sell the Goods of the types referred to above in the manner, at the times, to the
extent, and at the price(s) directed or authorized by LACMTA, providing that the:

a. Contractor is not required to extend credit to any purchaser;
b. Contractor may acquire any such Goods under the prescribed conditions; and/or

c. Proceeds of any such transfer or disposition are applied or otherwise credited to reduce payments
made by LACMTA to the Contractor under the Contract.

Take any action that may be necessary, or that LACMTA may direct, for the protection and preservation
of the property related to the Contract that is in the possession of the Contractor and in which LACMTA
has or may acquire an interest.

Comply with all other requirements of LACMTA as may be specified in the Notice of Termination.
Complete performance of that portion of the Services that has not been terminated by the Notice of

Termination, as applicable and in accordance with the Contract and written directions given by
LACMTA.
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12. If the termination is for the convenience of LACMTA, Contractor shall submit a final invoice within sixty
(60) days of termination and upon approval by LACMTA. Upon failure of the Contractor to submit its
termination claim within the time specified, LACMTA will determine the amount due the Contractor, if
any, on the basis of information available, and will pay the Contractor the amount so determined. Such
payment shall constitute payment in full for the Services performed under the Contract. Unless excused
in writing by LACMTA in its sole discretion, the Contractor's failure to provide such notice within the
time required shall constitute a waiver of any claim for any further or additional compensation.

C. Subject to the provisions of the above Subsection, the Contractor and LACMTA may agree upon the total
or partial amount to be paid to the Contractor by reason of the total or partial termination of the Services
pursuant to this Section. The Contract will be amended or revised accordingly and the Contractor will be
paid the agreed-upon amount.

D. Inthe event of failure of the Contractor and LACMTA to agree on the total amount to be paid the Contractor
by reason of the termination of Services pursuant to this Section, LACMTA will pay the Contractor the
amounts determined by LACMTA as follows:

1. The Total Contract Price allocable to the portion of the Services properly performed by the Contractor
as of the date of termination.

2. The cost of settling and paying Claims arising out of the termination of the Services under Subcontracts
or orders as specified above, exclusive of the amounts paid or payable on account of Goods delivered
or Services furnished by Subcontractors prior to the effective date of the Notice of Termination of
Services under the Contract, which amounts are included in Subsection C of this Section.

3. The reasonable cost of preserving and protecting property will also be paid, as well as any other
reasonable costs incidental to the termination of the Services under the Contract, including those
reasonable expenses incurred to determine the amounts due.

4. Except to the extent that LACMTA will have otherwise expressly assumed the risk of loss, the fair value
(as determined by LACMTA) of property that is destroyed, lost, stolen, or damaged (so as to become
undeliverable to LACMTA or other buyer as described above) shall be excluded from the amounts paid
to the Contractor.

5. LACMTA may deduct from the amount due the Contractor under this Section amounts attributable to
the following:

a. The amount of the Claim that LACMTA may have against the Contractor in connection with the
Contract; and

b. The agreed upon price for and/or proceeds from the sale of Goods or other items acquired or sold
by the Contractor that have not been otherwise recovered by or credited to LACMTA.

E. Under such terms and conditions as it may prescribe and at its sole discretion, LACMTA may make patrtial
payments against costs incurred by the Contractor in connection with the terminated portion of the Contract
whenever LACMTA decides that the aggregate of such payments is within the amount to which the
Contractor is entitled hereunder. If the total of such payments is in excess of the amount finally agreed-
upon or determined to be due under this Section, such excess shall be payable by the Contractor to
LACMTA upon demand, together with interest at a rate equal to that set forth in California Code of Civil
Procedure § 685.010.
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F. The Contractor shall not be entitled to anticipatory or consequential damages as a result of any termination
under this Section, including without limitations any asserted loss of income or profit on the portion of the
Services not performed due to the termination or otherwise, or any loss of financing, funding or loss of
business reputation. Payment to the Contractor in accordance with this Section shall constitute the
Contractor's exclusive remedy for any termination hereunder. The rights and remedies of LACMTA
provided in this Section are in addition to any other rights and remedies provided by law or under the
Contract.

G. Anything contained in the Contract to the contrary notwithstanding, a termination under this Section shall

not waive any right or claim to damages that LACMTA may have; LACMTA may pursue any cause of
action that it may have by law or under the Contract against the Contractor.

GC-40 TERMINATION FOR DEFAULT*

A. LACMTA may terminate the Contractor's Services, in whole or in part, for default under any of the following
circumstances:

1. Failure or refusal of the Contractor to perform any obligation required under the Contract, or violation of
any duty required of the Contractor under the Contract.

2. Failure or refusal of the Contractor to complete the Services by the Contract Completion Date.
3. Bad faith by the Contractor.

4. Violation by the Contractor of an order or requirement of LACMTA authorized by or within the scope of
the Contract.

5. Abandonment of the Contract by the Contractor.

6. A filing by or against the Contractor of a petition in bankruptcy, reorganization, insolvency,
conservatorship, or similar proceeding.

7. Failure of the Contractor to pay any amounts owing to any persons performing any portion of the
Services, or the failure of the Contractor to pay its debts incurred on the Contract as they become due,
providing that such failure continues for a period of ten (10) business days after written notice to the
Contractor by LACMTA.

8. The attachment, levy, execution, or other judicial seizure of any portion of the Contractor's property, or
any substantial portion of the other assets of the Contractor, which is not released, expunged, or
discharged within a period of ten (10) working days.

9. Material failure to comply with any law, ordinance, rule, regulation, or order of a legal authority
applicable to the Contractor, the Services, the Program or the Project.

10. Failure to properly indemnify any Indemnitee that the Contractor is obligated to indemnify under the
General Condition titled LIABILITY AND INDEMNIFICATION herein or elsewhere under the Contract.

11. Failure to promptly correct or re-perform rejected Services.

12. Conviction of the Contractor or any of its officers, partners, principals, or employees for a violation of
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any federal, state or local safety law or regulation, or for a crime arising out of, or in connection with, or
reasonably related the Services to be done or payment to be made under the Contract.

If LACMTA determines the Contractor is in default of the Contract, LACMTA will so notify the Contractor by
issuing a Cure Notice describing the default. If the Contractor fails to cure the default within five (5) days
after receipt of such Cure Notice, or if the default cannot be cured within five (5) days, and the Contractor
fails to commence to cure within five (5) days and diligently proceed to cure within the time LACMTA, at its
sole discretion, determines to be necessary, LACMTA may, by written notice, terminate the Contractor's
right to proceed under all or such part of the Contract as LACMTA at its sole discretion deems to be in its
best interest; provided that, LACMTA shall not be required to provide notice or opportunity to cure, and
Contractor shall not have the right to cure, any default arising from a criminal conviction as provided above.
Whether or not the Contract or any part thereof is terminated, the Contractor shall be liable for any damage
to LACMTA resulting from the Contractor's default.

. Upon receipt of a Notice of Termination for default from LACMTA, the Contractor shall do the following:

1. Stop all Services under the Contract on the date and to the extent specified in the Notice of
Termination.

2. Place no further orders or Subcontracts for Goods or Services, except as may be necessary for
completion of such portions of the Services or Services expressly excluded from the Notice of
Termination.

3. Communicate any Notice of Termination to the affected Subcontractors and Suppliers, and any other
parties, at any tier.

4. Terminate all orders and Subcontracts that relate to the performance of Services terminated by the
Notice of Termination.

5. Comply with all other requirements of LACMTA as may be specified in the Notice of Termination.

. Upon LACMTA's termination of the Contract because of the Contractor's default, LACMTA shall have the
right to complete the Services by whatever means and methods it deems advisable. LACMTA will not be

required to obtain the lowest prices for completing the Services, but shall make such expenditures that, in
LACMTA's sole judgment, best accomplish such completion.

Upon LACMTA's termination of the Contract because of Contractor's default, LACMTA may take over the
Services, and complete the Services by contract or otherwise. In such case, the Contractor shall be liable
to LACMTA for any reasonable costs or damages occasioned to LACMTA thereby. The expense of
completing the Services, or any other costs or damages otherwise resulting from failure of the Contractor to
fulfill its obligations, will be charged to the Contractor and will be deducted by LACMTA out of such
payments as may be due or may at any time thereafter become due to LACMTA. If such costs and
expenses are in excess of the sum which otherwise would have been payable to the Contractor, then the
Contractor shall promptly pay the amount of such excess to LACMTA upon notice of the excess so due.

If the Contract is terminated as specified in this Section, LACMTA may require that the Contractor transfer
title to and deliver the following items to LACMTA as directed: any Goods, fixtures, plans, drawings,
information, reports, estimates, Contract rights and other items that the Contractor has specifically
produced or acquired for the terminated portion of the Contract and would have been required to be
furnished to LACMTA if the Contract had been completed. The Contractor also shall, at its sole expense,
protect and preserve property in its possession in which LACMTA has an interest.
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G. Ifitis determined that LACMTA did not have grounds to terminate the Contractor for default under the
terms of this Section, the termination shall be deemed to have been effected for the convenience of
LACMTA. In such event, the rights and remedies of LACMTA and the Contractor shall be determined in
accordance with the Section titted TERMINATION FOR CONVENIENCE OF LACMTA herein.

The Contractor shall not be entitled to anticipatory or consequential damages as a result of any termination
under this Section, including without limitations any asserted loss of income or profit on the portion of the
Services not performed due to the termination or otherwise, or any loss of financing, funding or loss of
business reputation. Payment to the Contractor in accordance with this Section shall constitute the
Contractor's exclusive remedy for any termination hereunder. The rights and remedies of LACMTA
provided in this Section are in addition to any other rights and remedies provided by law or under the
Contract.

GC-41 ASSIGNMENT*

A. The Contractor shall not assign, transfer, convey, or otherwise dispose of the Contract (or the right, title, or
interest in it or any part of it) without the prior written consent and endorsement of LACMTA, which consent
shall not be unreasonably withheld.

B. No right under the Contract shall be asserted against LACMTA, in law or in equity, by reason of any
assignment of the Contract, or any part thereof, unless authorized by LACMTA as specified in this Section.

C. Any assignment of proceeds of the Contract shall be subject to all proper offsets and withholdings in favor
of LACMTA and to all deductions specified in the Contract. All monies withheld, whether assigned or not,
shall be subject to being used by LACMTA for completion of the Services, pursuant to the terms of the
Contract. In the event that LACMTA consents to such assignment of monies, written notice thereof shall be
given by the Contractor to LACMTA at least ten (10) days before payment is due.

GC-42 NO WAIVER

Failure of LACMTA to enforce at any time, or from time to time, any provision of the Contract shall not be
construed as a waiver thereof.

No waiver by LACMTA of any breach of any provision of the Contract shall constitute a waiver of any other
breach or of such provision.

Failure or delay by LACMTA to insist upon strict performance of any terms or conditions of the Contract, or to
exercise any rights or remedies provided herein by law, shall not be deemed a waiver of any right of LACMTA
to insist upon strict performance of the Contractor's obligations set forth in the Contract, or any of its rights or

remedies as to any prior or subsequent default hereunder.

GC-43 SEVERABILITY*

In the event any article, section, subsection, subarticle, paragraph, sentence, clause, or phrase contained in
the Contract shall be determined, declared, or adjudged invalid, illegal, unconstitutional, or otherwise
unenforceable, such determination, declaration, or adjudication shall in no manner affect the other articles,
sections, subsections, subarticles, paragraphs, sentences, clauses, or phrases of the Contract, which shall
remain in full force and effect as if the article, section, subsection, subarticle, paragraph, sentence, clause, or
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phrase declared, determined, or adjudged invalid, illegal, unconstitutional, or otherwise unenforceable, was not
originally contained in the Contract.

GC-44 AUDIT REQUIREMENTS*

A. Applicability - This Section applies to the Contractor, its Subcontractors and Suppliers. The Contractor, its
Subcontractors and Suppliers shall be subject to audit at any reasonable time by the Authorized Auditors
for this Contract, a Task Order, a Modification, or Defective Cost or Pricing Data for any of the foregoing.

B. Defined Terms

Audit: audit, examine, verify, review, excerpt, vouch or transcribe Contractor's, Subcontractors' or
Suppliers' Records.

Authorized Auditors: LACMTA employees, any firms appointed by LACMTA or other authorized agencies
acting as agents of a Governmental Entity. For federally funded Contracts, Authorized Auditors shall also
include the FTA Administrator, the Comptroller General of the United States, or any of their duly Authorized
Representatives.

Costs: Amounts (both direct and indirect) claimed to be due and payable, or anticipated to be incurred in
performing the Contract, a Task Order, or Modification.

Records: All of the Contractor's, Subcontractors' or Suppliers' Cost or pricing data supporting the Contract,
Task Order, Maodification or element of any of the foregoing, including, but not limited to, books, data,
Records, documents, reports, computations and projections, accounting procedures and practices and
other evidence, in all forms (e.g. paper or machine readable media such as disk, tape, etc.) or types (e.g.,
databases, applications software, database management software, utilities, etc.), sufficient to properly
reflect the performance of the Services and all Costs claimed to have been incurred or anticipated to be
incurred in performing the Services on a proposed Modification. Any information provided by the
Contractor, Subcontractor or Supplier on machine-readable media shall be provided in a format accessible
and readable by the Authorized Auditors. The detail and depth of Records required as backup support for
Audits shall be that which adequately establishes and maintains visibility of both allowable, and identified
unallowable Costs including directly associated costs.

Reproduce: copy, download, transcribe, print, etc. by any means whatsoever free of charge.

C. Access

1. Records - Upon reasonable written advance notice to the Contractor, Subcontractors or Suppliers, with
a copy sent to the Contractor's Authorized Representative, the Authorized Auditors shall have access
during Contractor's normal business hours to all Records related to Costs or performance of the
Contract, Task Order or Modification for the purpose of Auditing.

2. Worksites - For any federally funded major capital project, the Authorized Auditors shall include the
FTA Administrator or his Authorized Representatives including any PMO Contractor. Access shall
include the Worksite.

D. Records Retention - The Contractor, Subcontractors and Suppliers shall maintain all Records required

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204



Page 84 of 90

under this Contract for a period of not less than three years after the date of Termination, in whole or in part
or Final Payment, whichever is later. In the event of litigation or settlement of claims arising from the
performance of this Contract, the Contractor, Subcontractor and Suppliers shall maintain all Records
related to this Contract until LACMTA or any Governmental Agency or their duly Authorized
Representatives have disposed of all such litigation, appeals, claims or exceptions related thereto.

E. Reproduction of Records - The Authorized Auditors shall have the right to Reproduce any Contractor,
Subcontractor or Supplier Records related to Costs proposed for the Contract, a Task Order, or a
Modification. The Contractor, Subcontractor or Supplier shall make said Records (or to the extent accepted
by the Authorized Auditors, photographs, micro-photographs or other authentic reproductions thereof)
available to the Authorized Auditors at the Contractor's offices at all reasonable times and without charge.

F. Maintenance and Segregation of Records - The Contractor, Subcontractors or Suppliers shall maintain and
segregate Cost and pricing data and Records sufficient to properly reflect all direct and indirect Costs of
whatever nature claimed to have been incurred or anticipated to be incurred in connection with the
Contract, a Task Order, and a Modification.

G. Defective Cost and Pricing Data

1. FAR 52-215-10 Price Reduction for Defective Cost or Pricing Data and 52.215-11 Price Reduction for
Defective Cost or Pricing Data-Modifications shall apply to this Contract. The term Government referred
to in the FAR clauses shall include LACMTA for purposes of this Contract.

2. Contractor and Subcontractor/Supplier Data

a. Contractor Data - The Contractor shall certify in the form prescribed by LACMTA that to the best of
its knowledge and belief, the data submitted in relation to any Modification or Claim under this
Contract were accurate, complete and current as of the date of agreement of the negotiated price of
the Modification. If the Contractor, Subcontractor, Supplier, prospective subcontractor or
prospective supplier supplied certified cost or pricing data that were not complete, accurate, and
current, or furnished data of any description that were not complete, accurate and current, the
amount, including profit, negotiated in connection with any Modification or Claim shall be adjusted,
and the Contract shall be modified to reflect the adjustment.

b. Subcontractor/Supplier Data - Before awarding any Subcontract in connection with any Change, the
Contractor shall require the Subcontractor to submit cost or pricing data, in writing, unless the price
is based on adequate price competition; based on established catalog or market prices for
commercial items sold in substantial quantities to the general public; or set by Law. The Contractor
shall require the Subcontractor to certify in the form prescribed by LACMTA, to the best of its
knowledge and belief, the data submitted were accurate, complete and current as of the date of
agreement on the negotiated price of the Subcontract or Subcontract modification.

H. Disposition of Audit Findings - The Contracting Officer may use all evidence in the Records including the
Audit findings to:

1. Demand payment from the Contractor or adjust any Contractor's invoice to:
a. Reduce amounts found by the Contracting Officer to be unallowable costs; or

b. Adjust for prior overpayments or underpayments; or
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2. Offset amounts owed to LACMTA against other balances owed to the Contractor under other contracts.

END OF GENERAL CONDITIONS
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REGULATORY REQUIREMENTS

RR-01 ADMINISTRATIVE CODE*

A. Applicability - This Section applies to all contracts.

B. LACMTA Administrative Code - Contractor warrants and represents that it has read and understands Title
4, Procurement, and Title 5, Ethics, of the LACMTA Administrative Code (hereinafter "Administrative
Code"), and will comply with each and every one of those requirements in accordance with their terms to
the extent that they are applicable to contractors doing business with LACMTA. All definitions used in the
Administrative Code are hereby incorporated herein as though fully set forth.

Without reducing or affecting its obligation to comply with any and all provision of the Administrative Code,
as applicable, Contractor specifically warrants, represents and covenants that it will:

1.

Comply with:

a. Chapter 5-20, Contractor Code of Conduct;

b. Chapter 5-25, Lobbying the LACMTA,; and

c. Chapter 5-35, LACMTA Conflict of Interest Code, and
Not induce, attempt to induce, or solicit:

a. Board members to violate Chapter 5-10;

b. LACMTA employees to violate Chapter 5-15;

c. LACMTA Financial employees to violate Chapter 5-30: or

d. Either Board members, LACMTA employees or LACMTA Financial employees to violate any other
provision of the Administrative Code.

C. Compliance with § 1090 et seq. and 8§ 87100 et seq. of the California Government Code - Contractor shall
comply with all applicable provisions of 8 1090 et seq. and § 87100 et seq. of the California Government
Code. Without reducing or affecting its obligation to comply with any and all of said provisions, Contractor
specifically covenants:

1.

Contractor shall not cause or permit any member, officer, or employee of LACMTA to have any
financial interest in the Contract;

Contractor shall not enter into any Subcontract involving services or property with a person or business
prohibited from transacting such business with LACMTA;

Contractor warrants and represents that to its knowledge no Board member, officer, or employee of
LACMTA has any interest, whether contractual, non-contractual, financial or otherwise, in this Contract,
or in the business or any other contract or transaction of the Contractor or any Subcontractor and that if
any such interest comes to Contractor's knowledge at any time, Contractor shall make a full and

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204


http://media.metro.net/images/MTA%20Administrative%20Code%20Enactment.pdf

Page 87 of 90

complete disclosure of all such information in writing to LACMTA.

D. Campaign Contributions - Neither Contractor nor its Agents shall give or offer to give any campaign

contribution to any member of LACMTA's Board of Directors in violation of California Public Utilities Code 8
130051.20, California Government Code 8 84300 et seq., or the Administrative Code.

Environmental Management System (EMS) - Contractor represents that during the performance of the
Contract it will assist LACMTA in achieving the principles of LACMTA's EMS according to the
Environmental Policy. Contractor further commits that it shall adhere to the applicable EMS principles in its
choice of means and methods in the performance of the Services.

RR-02 DISCRIMINATION*

Applicability - This Section applies to all contracts.

In connection with the performance of Services provided for under this Contract, Contractor agrees that it

will not, on the grounds of race, religious creed, color, national origin, ancestry, physical disability, medical
condition, marital status, sex, sexual orientation, or age, discriminate or permit discrimination against any

person or group of persons in any manner prohibited by Federal, State or local laws.

RR-03 PUBLIC RECORDS ACT*

Applicability - This Section applies to all contracts.

Except as otherwise provided herein, all records, documents, drawings, plans, specifications, and all other
information relating to the conduct of LACMTA's business, including all information and documents
submitted by Contractor ("Records"), shall become the exclusive property of LACMTA and shall be deemed
public records. Said Records are subject to the provisions of the California Public Records Act
(Government Code §7920.000 et. seq.). LACMTA's use and disclosure of its records are governed by this
Act. LACMTA will use its best efforts to inform the Contractor of any request for any financial records or
documents marked "Trade Secret", "Confidential" or "Proprietary” provided by Contractor to LACMTA.
LACMTA will not advise as to the nature or content of documents entitled to protection from disclosure
under the California Public Records Act.

. In the event of litigation concerning the disclosure of any Records, LACMTA's sole involvement will be as a

stakeholder, retaining the Records until otherwise ordered by a court. The submitting party, at its sole

expense and risk, shall be fully responsible for any and all fees for prosecuting or defending any action
concerning the Records and shall indemnify and hold LACMTA harmless from all costs and expenses

including attorney's fees in connection with any such action.

RR-04 CIVIL RIGHTS REQUIREMENTS*

A.

B.

Applicability - This Section applies to all contracts.

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d,
section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the
Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, Federal transit law at 49 U.S.C. § 5332, and
California Government Code § 12900, et seq., Contractor shall not discriminate against any employee or
applicant for employment because of race, color, religious creed, national origin, sex, age, ancestry, use of
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or eligibility for family and medical care leave, marital status, genetic information, military and veteran
status, gender, gender identity, and gender expressions, sexual orientation, medical condition, or disability
(mental and physical). In addition, Contractor shall comply with applicable Federal implementing
regulations and other implementing requirements FTA may issue.

In addition to any other remedies under this Contract, in the event of the Contractor's noncompliance with
the nondiscrimination provisions of this agreement, the California Department of Transportation shall
impose such sanctions as it or the FHWA may determine to be appropriate, including but not limited to:

1.

2.

Withholding of payments to Contractor under the Contract within a reasonable period of time, not to
exceed 90 days; and/or

Cancellation, termination or suspension of the Contract, in whole or in part.

C. Equal Employment Opportunity

1.

In accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit
laws at 49 U.S.C. § 5332, Contractor shall comply with all applicable equal employment opportunity
requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of Labor,” 41 C.F.R. Part 60 et
seq., (which implement Executive Order No. 11246, "Equal Employment Opportunity,” as amended by
Executive Order No. 11375, "Amending Executive Order 11246 Relating to Equal Employment
Opportunity,” 42 U.S.C. § 2000e note), and with any applicable Federal statutes, executive orders,
regulations, and Federal policies that may in the future affect activities undertaken in the course of the
Contract, as well as California Government Code § 12900, et seq. Contractor shall take affirmative
action to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, color, religious creed, national origin, sex, or age, ancestry, use of or
eligibility for family and medical care leave, marital status, genetic information, military and veteran
status, gender, gender identity, and gender expressions, sexual orientation, medical condition, or
disability (mental and physical). Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer, assignment of duties, recruitment or recruitment
advertising, layoff or terminate on; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. In addition, Contractor shall comply with any implementing
requirements FTA may issue.

In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29
U.S.C. § 623 and Federal transit law at 49 U.S.C. § 5332, Contractor shall refrain from discrimination
against present and prospective employees for reason of age. In addition, Contractor shall comply with
any implementing requirements FTA may issue.

In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. § 12112,
Contractor shall comply with the requirements of U.S. Equal Employment Opportunity Commission,
"Regulations to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29
C.F.R. Part 1630, pertaining to employment of persons with disabilities. In addition, Contractor shall
comply with any implementing requirements FTA may issue.

RR-05 CLEAN WATER AND CLEAN AIR REQUIREMENTS*

A. Applicability - This Section applies to all contracts over $100,000.
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Clean Water Requirements

Contractor shall comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq., and all applicable clean water
standards of the State of California and any state or local agency having jurisdiction. Contractor shall
report each violation to LACMTA. LACMTA will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office, and all other agencies having jurisdiction.

. Clean Air

Contractor shall comply with all applicable standards, orders or regulations issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq. and all applicable Clean Air Standards of the State of
California or any state or local agency having jurisdiction. Contractor shall report each violation to
LACMTA. LACMTA will, in turn, report each violation as required to FTA, the appropriate EPA Regional
Office and all other agencies having jurisdiction.

RR-06 CONTRACTOR REGISTRATION LAW* (RESERVED)

RR-07 COMPLIANCE WITH CALIFORNIA HEALTH AND SAFETY CODE (HSC) §25250.51
(RESERVED)

RR-08 ALCOHOL AND DRUG-FREE WORKPLACE PROGRAM*

A.

Applicability - This Section applies to all contracts in which contractors are performing safety sensitive
functions as defined in 49 C.F.R. Part 655.

. FTA Prevention of Alcohol Misuse and Prohibited Drug Use in Transit Operations Regulations - Contractor

and its Subcontractors shall comply with the FTA anti-drug and alcohol misuse regulations (49 C.F.R. Part
655) and the U.S. Department of Transportation (DOT) Procedures for Transportation Workplace Drug and
Alcohol Testing Programs (49 C.F.R. Part 40) to the full extent that they are, by their terms, applicable to
Contractor and its Subcontractors.

. Certificate of Compliance - The Certificate of Compliance with 49 C.F.R. Part 655, Prevention of Alcohol

Misuse and Prohibited Drug Use in Transit Operations, submitted by Contractor prior to award, is
incorporated as part of the Contract Documents.

Drug and Alcohol Testing Program - In the event that any part of the Services under this Contract fall within
the scope of 49 C.F.R. Part 655, Contractor, and its Subcontractors (as applicable), shall implement all
programs required under 49 C.F.R. Part 655, including without limitation, a drug and alcohol testing
program and an anti-drug use and alcohol misuse program, in full compliance with 49 C.F.R. Part 655.

Alcohol and Drug Free Workplace Program - In addition to the above, for Services performed on LACMTA

property, Contractor shall provide an alcohol and drug-free workplace program in accordance with FTA
Drug and Alcohol requirements.

END OF REGULATORY REQUIREMENTS
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EXHIBITS (CONTRACT)

Please open the file folder titled EXHIBITS (CONTRACT) to obtain the Exhibits listed below, which are
incorporated in this Contract.

EXHIBIT A SCOPE OF SERVICES
EXHIBIT B PRICING AGREEMENT
EXHIBIT C WORK-COMPLETION/DELIVERABLE SCHEDULE (RESERVED)

EXHIBIT D DIVERSITY & ECONOMIC OPPORTUNITY DEPARTMENT CONTRACT
COMPLIANCE MANUAL (SET-ASIDE)

EXHIBIT E-1 PAYMENT CERTIFICATION (CONTINUOUS)

EXHIBIT E-2 PAYMENT CERTIFICATION (FINAL)

EXHIBIT F RELEASE OF CLAIMS

EXHIBIT G APPROVED SUBCONTRACTORS AND SUPPLIERS (RESERVED)
EXHIBITH MISCELLANEOUS (RESERVED)

EXHIBIT I RESERVED

END OF EXHIBITS

LACMTA ISSUE DATE: January 23, 2024
SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
RFP No. PS120204



	AUCTION_TITLE: SPECIALIZED APPLE MAC TECHNICIAN Independent Contractor Services
	SOLICITATION_TYPE: RFP
	HDR_DOCUMENT_NUMBER: PS120204
	OPEN_BIDDING_DATE: 2024-01-23T11:50:56.000-08:00


